2. PIELIKUMS: o
MAKSAJUMU VEIKSANAS KARTIBA

PIEEJAMIBAS MAKSAJUMS

Joslas Nepieejamiba. Jebkuras Joslas un/vai
Nomales slégSana, Joslas un/vai Nomales
saSaurinasana, parsniedzot Pielaujamo
SaSaurindjumu un maksimala atlautd braukSanas
atruma ierobezoSana uz jebkuras Pamattrases,
vairaklimenu krustojumu, aplveida krustojumu, cela
parvadu un pieslegumu Pamattrasei, Paraléla Cela
un Tunelu Joslas, iznemot:

(a) Liguma 19. punktd noteikta Saistibu Neizpildi
Attaisnojosa Gadijuma3, vai jebkura cita Liguma
punkta ietverta noteikuma par Saistibu Neizpildi
AttaisnojoSa Gadijuma esamibu konkréta
situacija;

(b) noteikts Satiksmes OrganizéSanas Lidzeklis
(Ltguma 17.18. punkts);

(c) Nelaimes Gadijums un/vai Specialais
Transports (Liguma 17.20. un 17.22. punkts).

Joslas Nepieejamiba sakas vieta, kur jebkura Josla
vai Nomale vairs nav pieejama, un beidzas vieta,
kur attieciga Josla vai Nomale klast pieejama.

Bruto Pieejamibas Maksajums (BPM). BPM ir
noradits Finansu Modell (Liguma 3. pielikums
(Ltguma Datuma FinanSu Modelis)).

Neto Pieejamibas Maksajums (NPM).
Pieejamibas Perioda NPM tiek aprékinats un
Indekséts, ka noradits 8aja Pielikuma un Liguma,
un Privatajam Partnerim to izmaksa tada apmeéra un
kartiba, ka noteikts 8aja Pielikuma un Liguma. NPM
ir vienads ar BPM, no kura atnemta Pieejamibas
Korekcija (PK) un Izpildes Atskaitijums (I1A):

NPM = BPM - PK - 1A

Pieejamibas Korekcija (PK). PK ir to Joslas Likmju
summa (X JL), kas piemérotas par Joslu
Nepieejamibu:

PK=%JL

Joslas Likme (JL). JL par Joslas Nepieejamibu ir
vienada ar Kkatras stundas (vai tas dalas)
Pieejamibas Veértibu (PV) summu Joslas
Nepieejamibas laika.

JL = Z (stunda x PV)
Nepilnas stundas gadijuma Joslas Likmi par

attiecigo laiku nosaka proporcionali un noapalo uz
augsu par katru iesakuSos stundas ceturksni.

APPENDIX 2:
PAYMENT MECHANISM

AVAILABILITY PAYMENT

Traffic Lane Non-Availability. Closure of any
Traffic Lane and/or Road Shoulder, narrowing of any
Traffic Lane and/or Road Shoulder in excess of the
Permitted Width Restriction, or restriction of the
maximum permitted speed limit at any Traffic Lane
of either Main Road, grade separated junctions,
roundabouts, overpasses and entry and exit
sliproads to Main Road or Auxiliary Roads and
Tunnels shall constitute a Traffic Lane Non-
Availability, except in the case of:

(a) Supervening Event under Section 19 of the
Contract, or any statement into any other Clause
of the Contract as to the existence or not of a
Supervening Event in the particular situation;

(b) imposed Traffic Measure (Clause 17.18 of the
Contract); or

(c) Incident and/or Special Transport (Clauses
17.20 and 17.22 of the Contract).

Traffic Lane Non-Availability commences at the
place, where any Traffic Lane or Road Shoulder is
no longer available, and ends at the place, where the
respective Traffic Lane or Road Shoulder becomes
available.

Gross Availability Payment (GAP). The GAP is
indicated into the Financial Model (Appendix 3 to the
Contract (Contract Date Financial Model)).

The Net Availability Payment (NAP). During the
Availability Phase, the NAP shall be calculated and
Indexed as described in this Appendix and Contract,
and shall be paid to the Private Partner at the
amount and under procedure set forth in this
Appendix and Contract. NAP is equal to the GAP
minus the Availability Adjustment (AA) and minus
the Performance Deduction (PD):

NAP = GAP - AA-PD

Availability Adjustment (AA). AA is the sum of the
Lane Rentals (£ LRs) that apply in relation to the
Traffic Lane Non-Availability:

AA=%LRs

Lane Rental (LR). LR for the Traffic Lane Non-
Availability is equal to the sum of the Availability
Values (AV) of each clock hour (or part thereof)
during the Traffic Lane Non-Availability.

LR = X (clock hour x AV)

In the event of part of a clock hour, Lane Rental for
that time shall be determined proportionally and
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8. Pieejamibas Veértiba (PV)

8.1. Cela Veidi. Tiek iz3kirti sekojosi Cela Veidi, kas

attéloti 1. ziméjuma:

(a) Cela Veids “Zalais” (Pamattrase ar vienu vai
divam Joslam un Nomali);

(b) Cela Veids “Oranzais” (Paralélie Celi un
Tuneli);

(c) Cela Veids “Violetais” (vairaklimenu krustojumi,
aplveida krustojumi, cela parvadi un pieslégumi
Pamattrasei).

8.1.

rounded up for each quarter of the clock hour
started.

Availability Value (AV)

Road Types. A distinction is made between the
following Road Types which are indicated in the
Diagram 1:

(@) Green Road Type (Main Road with one or two
Traffic Lanes and Road Shoulder);

(b) Orange Road Type (Auxiliary Roads and
Tunnels);

(c) Mauve Road Type (grade-separated junctions,
roundabouts, overpasses and entry and exit
sliproads to Main Road).
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1. ziméjums Cela Veidi Diagram 1 Road Types

[Pilnas izSkirtspéjas attéls pielikuma] [Full resolution diagram appended]

Punktu atrasanas vieta/ Point location Cela veid

Falais (Pamatirase ar vienu vai divam Josldm un Namali)
A - pikets 79+35 (22023 AT piket3Za) rases s3kums/ station 7935 (sxisting AT stationing) route beginning ~——————— Green Road Type (Main Foad with one or two Traffic Lanes and Road Shouldsr)
OranZais (ParakElie celi un Tundgi)
Orange Road Type (Awadliary Roads and Tunnels)
G- pikets 92+40 (Kekavas apvedcela piket3Za) ! station 92+40 (Kekava bypass stationing) —— \Violetais (vairdkiimenu krustojumi, aplveida krustoumi,
c=la parvadi un pieslEgumi Pamatirasei)
Mauve Foad Type (grade-separated junctions, roundabouts, overpasses
and eniry and exit sliproads to Main Road)

B - pikets 12+80 (Kekavas apvedcda piketa2a) | station T7+76 (Hekava bypass stationing) — —
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8.2. Joslas Nepieejamibas laika posmi. Lai aprékinatu

Pieejamibas Vértibu, tiek noteikti $adi laika posmi:

(a) tris laika posmi nedélas nogalés (sestdienas,
svétdienas, svétku dienas un visparizglitojoso
skolu vasaras brivdienas 1. — 8. klases
izglitojamiem (sikak skatit ST Liguma pielikuma
punkta otro rindkopu), (81 pielikuma 1. tabula un
turpmak Saja pielikuma visi kopigi saukti par
nedélas nogalém): sastrégumstundas, parastas
stundas un nakts stundas atbilstoSi ST pielikuma
1. tabula noteiktajam laika posmu sadaltjjumam;

(b) tris laika posmi Darba Dienas, Darba Dienam
pielidzinot visas pirmssvétku dienas, bet Darba
Dienas neietverot visas citas ST punkta pirmas
rindkopas (a) apakSpunktd minétas nedélas
nogales dienas (31 pielikuma 1. tabula visi kopigi
saukti par Darba Dienam): sastrégumstundas,
parastas stundas un nakts stundas atbilstoSi 81
pielikuma 1. tabula noteiktajam laika posmu
sadalljumam.

ST punkta pirmas rindkopas (a) apak$punkta
vajadzibam visparizglitojo$o skolu vasaras brivdienas
1. — 8. klases izglitojamiem visd to garuma ir
pielidzinamas nedélas nogalém, skaitot no katru So
vasaras brivdienu 4. (ceturtas) Kalendaras Dienas
plkst. 00:00 ITdz 3. (treSas) Kalendaras Dienas plkst.
00:00 pirms attiecigo vasaras brivdienu pédejas
Kalendaras Dienas.

Darba Dienu grupa piektdienu un pirmssvétku dienu
sastregumstundas no plkst. 16:00 hdz 21:59
Pieejamibas Vértibai ir japieméro koeficients 2 (divi).

Neskatoties uz ST pielikuma 2. tabula noteikto, tikai
taja gadijuma, ja uz Apvedcela tiek izpilditi Liguma un
Likumos noteiktaja kartiba iepriek§ saskanoti
remontdarbi, kuru dé| Satiksme uz Apvedcela netiek
pilniba slégta, nedélas nogales un Darba Dienu grupa
nakts stundas ir japieméro Pieejamibas Veértiba 0
(nulle).

Visos citos gadijumos nedélas nogales grupa nakts
stundas ir japieméro §1 pielikuma 2. tabula noteiktas
Pieejamibas Vertibas, kadas noteiktas nedélas
nogales grupas parastajam stundam, ja Privatais
Partneris nenodroSina  Apvedcela Pieejamibu
atbilstoSi Liguma prasibam.

8.2. Time windows for Traffic Lane Non-
Availability. To determine Availability Value,
the following time windows are set:

(a) three time windows for days during the
weekend (Saturdays, Sundays, state
holidays and summer holidays for school
grades 1 — 8 of the general education
schools (for more detail please see
Paragraph 2 of this Clause of the Appendix
to Contract), (all jointly in Table 1 of this
Appendix and hereafter in this Appendix
referred to as weekends): peak, off-peak
and night according to the time windows set
in Table 1 of this Appendix;

(b) three time windows for Business Days,
where Calendar Days preceding a state
holiday are equated to Business Days, but
excluding all other weekend days as
defined in subclause (a) of Paragraph 1 of
this Clause (all jointly in Table 1 of this
Appendix referred to as Business Days):
peak, off-peak and night according to the
time windows set in Table1l of this
Appendix.

For the purposes of subclause (a) of Paragraph
1 of this Clause, the summer holidays for school
grades 1 — 8 of the general education schools
during their whole length shall be equated to the
weekends, as of 0.00 a.m. of the 4" (fourth)
Calendar Day of each such summer holidays
until 0.00 a.m. of the 3" (third) Calendar Day
prior to the last Calendar Day of the respective
summer holidays.

For the time window between 4 p.m.to
9.59 p.m. of the Business Days group, on
Fridays and last Calendar Day preceding a
state holiday, a ratio of 2 (two) shall be applied
to the Availability Value.

Disregarding what is set forth in Table 2 of this
Appendix, only in the case if such repair works
are being performed on the Bypass, which have
been harmonized in advance following the
procedure prescribed by the Contract and
Laws, due to which Traffic on the Bypass is not
fully closed, Availability Value 0 (zero) shall be
applied during night hours of weekends and
Business Days group.

In all other cases during night hours of
weekends the Availability Values set forth in
Table 2 of this Appendix shall be applied, which
are set for the off-peak hours of weekends, in
case Private Partner fails to ensure Availability
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1. tabula. Laika posmi

of the Bypass in accordance with the
requirements of Contract.

Table 1. Time windows

Laika posmu veids

Type of time windows

Virziens / Direction

uz Rigu / to Riga no Rigas / from Riga
no / from lidz / to no / from lidz / to
07:00/ 10:59/ 07:00/ 10:59/
Nedalas nogales / Weekends / 7a.m. 10.59 a.m. 7a.m. 10.59 a.m,
sastrégumstundas peak
16:00/ i 16:00/ 20:59/
4 p.m 20:59/ 4 p.m 8.59 p.m
p.m. 8.59 p.m. p.m. .59 p.m.
06:00 / 06:59 / 06:00 / 06:59 /
6 a.m. 6.59 a.m. 6 a.m. 6.59 a.m.
Nedélas nogales / Weekends / 11:00/ 15:59/ 11:00/ 15:59/
parastas stundas off-peak 11 a.m. 3.59 p.m. 11 a.m. 3.59 p.m.
21:00/ 22:59/ 21:00/ 22:59/
9 p.m. 10.59 p.m. 9 p.m. 10.59 p.m,
Nedélas nogales / Weekends / 23:00/ 05:59/ 23:00/ 05:59/
nakts stundas night 11 p.m. 5.59 a.m. 11 p.m. 5.59 a.m.
06:00/ 09:59/ 07:00/ 09:59/
Darba Dienas / Business Days / 6 a.m. 9.59 a.m. 7 a.m. 9.59 a.m.
e k
sastrégumstundas pea 13:00/ 15:59/ 16:00 / 19:59 /
1p.m. 3.59 p.m. 4 p.m. 7.59 p.m.
10:00/ 12:59/ 10:00/ 15:59/
Darba Dienas / Business Days / 10.00 a.m. 12.59 p.m. 10.00 a.m. 3.59 p.m.
parastas stundas off-peak 16:00 / 2159 / 20:00 / 2159 /
4 p.m. 9.59 p.m. 8 p.m. 9.59 p.m.
Darba Dienas / Business Days / 22:00/ 05:59/ 22:00/ 06:59 /
nakts stundas night 10.00 p.m. 5.59 a.m. 10.00 p.m. 6.59 a.m.

8.3. Publiskais Partneris
laikd vai

jebkura
ierosinajuma,

kas pamatots ar

(a) péc savas

iniciativas  8.3.

(b) péc Privata Partnera

Satiksmes

intensitates datu izvértéjumu par ne mazak ka
iepriek8&jiem 20 (divdesmit) pilniem Kalendariem
MeéneSiem, ne biezak ka vienu reizi 24 (divdesmit
Cetros) pilnos Kalendaros MéneS$os, skaitot attiecigi
no Liguma Datuma vai iepriekd€ja Publiska
Partnera $ada Iémuma, var vienpuséji mainit viena
vai vairaku 8T pielikuma 1. tabula noradito laika
posmu sakumu un/vai beigas, ievérojot sekojosu

Public Partner (a) at its own initiative at any time or
(b) at the suggestion of Private Partner, which is
based in the evaluation of the Traffic intensity data
for not less than preceding 20 (twenty) full Calendar
Months, not more often than once per 24 (twenty
four) full Calendar Months as of the Contract Date
or previous such resolution of the Public Partner
respectively, may unilaterally change the
commencement and/or end time of one or more of
the time windows listed in Table 1 of this Appendix,
subject to the following limitation: the length of the
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8.4.

ierobeZojumu: Publiskais Partneris nevar vienpuséji
mainit katra laika posma ilgumu, t.i., kop€jo stundu
skaitu, kas veido sastrégumstundas, parastas
stundas un nakts stundas katra no &1 pielikuma 1.
tabuld noraditajam laika posmu grupam. Sis
izmainas, ja tadas ir, nav uzskatadmas par Liguma
batiskiem grozijumiem. Katra $ada izmaina ir
rakstiski japazino Privatajam Partnerim ne mazak
kd 4 (Cetrus) Kalendaros MéneSus pirms tas
stasanas spéka.

Pieejamibas Veértiba par Joslas Nepieejamibu.
ST pielikuma 2. tabula noradita Pieejamibas Vértiba
par Joslas Nepieejamibu euro valita (EUR) stunda
viena virziena katram Cela Veidam. ST pielikuma 3.
tabula noradttie ilustrativie pieméri nav uzskatami
par izsmeloSu iespéjamo Nepieejamibas gadijumu
vai to kombinaciju uzskaitljumu. Pieejamibas
Vértiba ir atkariga no Cela Veida, radita Satiksmes
traucéjuma, Joslas Nepieejamibas garuma (X),
piemérojama atruma samazindjuma (y) un laika
posma, kura tas notiek.

(@) Par A klases Nepieejamibu uzskatami
gadijumi, kad Nomale nav fiziski pieejama;

(b) Par B klases Nepieejamibu uzskatami
gadijumi, kad braukSanai ir pieejamas
divas Joslas, kuras var bt daléji
nepieejamas;

(c) Par C klases Nepieejamibu uzskatami
gadijumi, kad braukSanai ir pieejama viena
Josla, kura var bat dal&ji nepieejama;

(d) Par D klases Nepieejamibu uzskatami
gadijumi, kad virziens ir pilntba
nepieejams.

Iznémuma karta, piemérojot $1 pielikuma 2.tabulas
pirmo sadalu “Pamattrase”, tajas vietas uz
Pamattrases, kur atrodas divas joslas katra
virziena, un taja kalendara gada perioda
(pieméram, vasaras sezona), kad atlautais
braukS$anas atrums minétajas Pamattrases vietas ir
noteikts 120 km/h, pirmais atruma samazinajuma
solis attiecigajas 2.tabulas rindas ir vienads ar 30
km/h.

2. tabula. Pieejamibas Vértibas

8.4.

time windows, i.e., the total number of hours
constituting the peak, off-peak and night, may not
be changed unilaterally by the Public Partner.
These changes, if any, shall not be considered
substantial changes to the Contract. Any such
change shall be communicated in writing to the
Private Partner no later than 4 (four) Calendar
Months prior to its entry into force.

Availability Value per Traffic Lane Non-
Availability. Table 2 of this Appendix gives the
Availability Value for Traffic Lane Non-Availability in
euro currency (EUR) per clock hour per direction,
broken down by the Road Type. lllustrative samples
demonstrated in Table 3 of this Appendix shall not
be deemed an exhaustive list of the possible Non-
Availability Events or their combinations. The
Availability Value depends on the Road Type, the
Traffic disruption caused, the length of the Traffic
Lane Non-Availability (x), speed reduction
applicable (y) and the time window at which it takes
place.

(a) Class A Non-Availability constitutes cases
when the Road Shoulder is not available;

(b) Class B Non-Availability constitutes cases
where two Traffic Lanes are available for
traffic, which may be partially non-available;

(c) Class C Non-Availability constitutes cases
where a single Traffic Lane is available for
Traffic, which may be partly non-available;

(d) Class D Non-Availability constitutes cases
when the direction is completely non-
available.

By way of exception, when applying the first part
“Main Road” of Table 2 of this Appendix, at the
places of the Main Road, where there are two
Traffic Lanes in each direction, and during that
period of calendar year (for instance, summer
season), when the permitted speed limit at the
said places of the Main Road is determined 120
km/h, the first step of the speed reduction in the
respective rows of Table 2 shall be equal to 30
km/h.

Table 2. Availability Values
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katra virziena / per direction (Pamattrase / Main Road)

Pieejamibas Vértiba par vienu stundu/Availability Value per Clock Hour (euro)
PAMATTRASE / MAIN ROAD Business Days/  Business Days / off-  Business Days / Weekends / off-
) Weekends / peak
peak peak night peak

A Klases ieejamiba: Pilniba Funkcion&jo3as Joslas, Nomale nav pieejama /
Class A Non-Availability: Fully Operational Traffic Lanes, Road Shoulder not available
X<=MG (ML) 30 | 30 | 30 30 | 30
MG (ML) <x<=2MG (2ML) 55 | 55 | 55 55 | 55
X>2MG (ML) 60 | 60 | 60 60 | 60
B Klases Nepieejamiba: Da&ji Funkcionéjo3as Joslas, Nomale nav pieejama /
Class B Non-Availabilty: Partially Operational Traffic Lanes, Road Shoulder not available
x<=MG (ML) (Bez atruma inasanas / No speed reduction) 410 120 40 220 30
y <=20km/h 451 132 44 242 33
20km/h<y<=40km/h 492 144 48 264 36
y>40km/h 533 156 52 286 39
MG (ML) <x<=2MG (2ML) (Bez atruma inasanas / No speed reduction) 500 140 50 270 30
y <=20km/h 550 154 55 297 33
20km/h<y<=40km/h 600 168 60 324 36
y>40km/h 650 182 65 351 39
x>2MG (2ML) (Bez atruma inasanas / No speed reduction) 540 150 150 290 30
y <=20km/h 594 165 165 319 33
20km/h<y<=40km/h 648 180 180 348 36
y>40km/h 702 195 195 377 39
B1 Klases Nepieejamiba: Da€ji Funkcion&jo3as Joslas, pieejama Nomale /
Class B1 Non-Availabilty: Partially Operational Traffic Lanes, Road Shoulder available
x<= MG (ML) (Bez atruma inasanas / No speed reduction) 370 110 40 200 30
y <=20km/h 406 119 40 218 30
20km/h<y<=40km/h 443 130 43 238 32
y>40km/h 480 140 47 257 35
MG (ML) <x<=2MG (2ML) (Bez atruma inasanas / No speed reduction) 450 130 50 250 30
y <=20km/h 495 139 50 267 30
20km/h<y<=40km/h 540 151 54 292 32
y>40km/h 585 164 59 316 35
Xx>2MG (2ML) (Bez atruma inasanas / No speed reduction) 490 140 140 270 30
y <=20km/h 535 149 149 287 30
20km/h<y<=40km/h 583 162 162 313 32
y>40km/h 632 176 176 339 35
CKlases ieejamiba: Da&ji Funkcionéjosa Josla, le nav pieej /
Class C Non-Availability: Partially Operational Traffic Lane, Road Shoulder not available
x<=MG (ML) ( Bez atruma inasanas / No speed reduction) 980 280 100 520 60
y <=20km/h 1,078 308 110 572 66
20km/h<y<=40km/h 1,176 336 120 624 72
y>40km/h 1,274 364 130 676 78
MG (ML) <x<=2MG (2ML) (Bez atruma inasanas / No speed reduction) 1,200 340 120 640 70
y <=20km/h 1,320 374 132 704 77
20km/h<y<=40km/h 1,440 408 144 768 84
y>40km/h 1,560 442 156 832 91
Xx>2MG (2ML) (Bez atruma inasanas / No speed reduction) 1,290 360 130 690 80
y <=20km/h 1,419 396 143 759 88
20km/h<y<=40km/h 1,548 432 156 828 96
y>40km/h 1,677 468 169 897 104
C1 Klases Nepieejamiba: Da)€ji Funkcion&jo3a Josla, pieejama Nomale /
Class C1 Non-Availabilty: Partially Operational Traffic Lane, Road Shoulder available
x<=MG (ML) (Bez atruma inas / No speed reduction) 890 260 90 470 60
y <=20km/h 970 277 99 515 59
20km/h<y<=40km/h 1,058 302 108 562 65
y>40km/h 1,147 328 117 608 70
MG (ML) <x<=2MG (2ML) (Bez atruma inasanas / No speed reduction) 1,080 310 110 580 70
y <=20km/h 1,188 337 119 634 69
20km/h<y<=40km/h 1,296 367 130 691 76
y>40km/h 1,404 398 140 749 82
Xx>2MG (2ML) (Bez atruma inasanas / No speed reduction) 1,170 330 120 630 80
y <=20km/h 1,277 356 129 683 79
20km/h<y<=40km/h 1,393 389 140 745 86
y>40km/h 1,509 421 152 807 94
D Klases Nepieejamiba: Virziens nav pieej; / Class D N ilability: Direction not ilabl
X<=MG (ML) 2,140 | 1,290 | 1,290 1,290 | 1,290
MG (ML) <x<=2MG (2ML) 2,140 | 1,290 | 1,290 1,290 | 1,290
X>2MG (2ML) 2,140 | 1,290 | 1,290 1,290 | 1,290
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katra virziena / per direction ( Paralélie Celi un Tuneli / Auxiliary Roads and Tunnels)

Vértiba par vienu stundu/Availability Value per Clock Hour (euro)

PARALELIE CELI UN TUNELI / AUXILIARY ROADS AND TUNNELS Business Days / Business Days / off- Business Days / Weekends / off-
N Weekends / peak
peak peak night peak

A Klases ieejamiba: Pilniba Funkcioné&josas Joslas, Skemb le nav pieej /
Class A Non-availability: Fully Operational Traffic Lanes, verge not available
X<=MG (ML) 30 30 | 30 30 | 30
MG (ML) <x<=2MG (2ML) 55 55 | 55 55 | 55
x>2MG (2ML) 60 60 | 60 60 | 60
CKlases ieejamiba: Da|&ji Funkcioné&jo3a Josla /
Class C Non-Availability: Partially Operational Traffic Lane
x<=MG (ML) (Bez atruma inaganas / No speed reduction) 430 280 | 100 780 | 110
y <=20km/h 473 308 110 858 121
20km/h<y<=40km/h 516 336 120 936 132
y>40km/h 559 364 130 1,014 143
MG (ML) <x<=2MG (2ML) (Bez atruma inasanas / No speed reduction) 520 340 120 960 140
y <=20km/h 572 374 132 1,056 154
20km/h<y<=40km/h 624 408 144 1,152 168
y>40km/h 676 442 156 1,248 182
x>2MG (2ML) (Bez atruma inasanas / No speed reduction) 560 360 130 1,030 150
y <=20km/h 616 396 143 1,133 165
20km/h<y<=40km/h 672 432 156 1,236 180
y>40km/h 728 468 169 1,339 195
D Klases Nepieejamiba: Nav pieej / Class D Non-Availability: Not Availabl
X<=MG (ML) 850 650 | 650 680 | 650
MG (ML)<x<=2MG (2ML) 850 650 | 650 680 | 650
x>2MG (2ML) 850 650 | 650 680 | 650

katra uzbrauktuve / nobrauktuve (per entrance ramp / exit)

VAIRAKLIMENU KRUSTOJUMI, APLVEIDA KRUSTOJUMI, CELA PARVADI UN PIESLEGUMI PAMATTRASEI /

Vértiba par vienu stundu/Availability Value per Clock Hour (euro)

GRADE SEPARATED JUNCTIONS, ROUNDABOUTS, OVERPASSES AND ENTRY AND EXIT SLIPROADS TO Business Days / Business Days / off- Business Days / Weekends / off-
) Weekends / peak
MAIN ROAD peak peak night peak

A Klases ieejamiba: Pilniba Funkcionéjosas Joslas, sk le nav pieej / ‘
Class A Non-availability: Fully Operational Traffic Lanes, verge not available 30 30 30 30 30
B Klases ieejamiba: Da|é&ji F ionéjo3as Joslas (Bez atruma samazinasanas) / ‘ ‘
Class B Non-Availability: Partially Operational Traffic Lanes (No speed reduction) 330 90 40 130 70
y <=20km/h 363 99 44 143 77
20km/h<y<=40km/h 396 108 48 156 84
y>40km/h 429 117 52 169 91
CKlases ieejamiba: Da|gji F: ionéjo3a Josla (Bez atruma samazinasanas) / ‘ ‘
Class C Non-Availability: Partially Operational Traffic Lane (No speed reduction) 520 340 120 960 140
y <=20km/h 572 374 132 1,056 154
20km/h<y<=40km/h 624 408 144 1,152 168
y>40km/h 676 442 156 1,248 182
D Klases Nepieejamiba: Nav pieej / Class D Non-Availability: Not ilabl 850 650 650 970 650
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3. tabula. Nepieejamibas scenariju pieméeri

Table 3. Non-Availability scenario examples
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; /
oo/
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Lxaming
ndmale’
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@ SAMAZINAJUMU VAl BEZ ATRUMA.

SAMAZIMAJUMA, CITU AFSTAKLU DELY
PARTIALLY OPERATIONAL TRAFFIC CANE
WITH APPROWVED SPEED REDUCTION OR.
WITHOUT SPEED REDUCTICN DUE TO
OTHER CIRCUMSTANCES

° JOSLA IR NEPIEEJAMA AR WAl BEZ

IZLIKTAM ZIMEN ! LANE |5 UMAVAILABLE
WITH OR WITHOUT TRAFFIC SIGNS

@

Y

NOMALE NAV PIEEJAMA |
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NOMALE IR PIEEJAMA
ROAD SHOULDER IS AVAILASLE

SATIKEME PA NOMAL| IR SASHANOTA
ERALKSANAY

TRAFFIC ON ROAD SHOULDER 1S
APPRONED
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8.5. Nepieejamiba: Joslas Nepieejamibas garums
un Joslu Nepieejamibas kombinacijas:

(a) Joslas Nepieejamiba, kas ietver dazadus
Cela Veidus, tiek sadalita vairakos
atseviskos  Joslas  Nepieejamibas
Gadijumos, kur katram no tiem sakuma
un beigu vieta ir pareja no viena Cela
Veida uz citu;

(b) Pieejamibas  Vértibai par Joslas
Nepieejamibu Cela Veida “Zalais”
posma starp punktu A un punktu B ir
japieméro koeficients 2 (divi);

(c) Pieejamibas  Vértibai par Joslas
Nepieejamibu Cela Veida “Violetais” vai
“Oranzais” posma starp punktu A un
punktu B ir japieméro koeficients 1,5
(viens komats pieci);

(d) Joslas Nepieejamiba Cela Veida
“Zalais”, Skersojot punktu B, tiks sadalita
divas atseviSskas Joslas Nepieejamibas,
kur punkts B kalpos par sadalo$o punktu;

(e) Joslas Nepieejamiba Cela Veida
“Zalais”, Skérsojot punktu C, tiks sadalita
divos atseviSkos Joslas Nepieejamibas
Gadijumos, kur punkts C bds sadaloSais

punkts;
(f) ja 1 (viena) Maksimalaja Garuma (MG)
notiek vairdk par vienu Joslas

Nepieejamibas Gadijumu, tam visam ir
japiemeéro tikai visdargaka Pieejamibas
Veértiba par Joslas Nepieejamibu;

(g) Joslas Nepieejamibai Cela Veida
“Violetais”, kuras rezultdtd viena vai
vairakas no blakus esoSajam Cela Veidu
“Violetais” vai “Oranzais” Joslam nevar
tikt pilntba vai dalgji izmantota, ir
japiemeéro Pieejamibas Vértiba par Cela
Veidu “Violetais” wun par skarto
(ietekméto) Cela Veidu “Violetais” un/vai
“Oranzais”, balstoties uz Satiksmes
traucéjuma klasi katra attiecigaja
skartaja Cela Veida;

(h) Joslas Nepieejamibai Cela Veida
“Oranzais”, kuras rezultatd viena vai
vairakas no blakus esoSajam Cela Viedu
“Violetais” vai “Oranzais” Joslam nevar
tikt pilntba vai dalgji izmantota, ir
japiemeéro Pieejamibas Vértiba par Cela
Veidu “Oranzais” wun par skarto
(ietekméto) Cela Veidu “Violetais” un/vai
“Oranzais”, balstoties uz Satiksmes
traucéjuma klasi katra attiecigaja
skartaja Cela Veida.

Puses vadas no pienémuma, ka Joslas

Nepieejamiba vienmér Tstenojama veida, kas

rada mazakos iespéjamos Satiksmes

traucéjumus.

8.5. Non-Availability: Length of the Traffic Lane
Non-Availability and combinations of Traffic
Lane Non-Availability:

(@)

(b)

(©)

(d)

(e)

(f)

(¢)]

(h)

a Traffic Lane Non-Availability which involves
different Road Types will be split into several
separate Traffic Lane Non-Availability Events,
each having as their start and end point the
transition between the different Road Types;
for a Traffic Lane Non-Availability on a Green
Road Type between point A and B, ratio of 2
(two) shall be applied to the Availability Value;
for a Traffic Lane Non-Availability on Mauve
or Orange Road Type between point A and B,
ratio of 1.5 (one point five) shall be applied on
the Availability Value;

a Traffic Lane Non-Availability on a Green
Road Type which crosses point B will be split
into two separate Traffic Lane Non-Availability
with point B being the dividing point;

a Traffic Lane Non-Availability on a Green
Road Type which crosses point C will be split
into two separate Traffic Lane Non-Availability
Events with point C being the dividing point;
if various Traffic Lane Non-Availability Events
occur within 1 (one) Maximum Length (ML),
only the Availability Value of the most
expensive Traffic Lane Non-Availability shall
be applied to all of them;

to the Traffic Lane Non-Availability on Mauve
Road Type, the result of which is that one or
more Traffic Lanes on a neighbouring Mauve
or Orange Road Types cannot be used, in full
or in part, Availability Value shall be applied
for the Mauve Road Type and affected Mauve
and/or Orange Road Type based on the class
of Traffic disruption for each respective
affected Road Type;

to the Traffic Lane Non-Availability on Orange
Road Type, the result of which is that one or
more Traffic Lanes on a neighbouring Mauve
or Orange Road Types cannot be used, in full
or in part, Availability Value shall be applied
for the Orange Road Type and Mauve and/or
Orange Road Types based on the class of
Traffic disruption for each affected Road

Type.

Parties shall follow the premise that Traffic Lane
Non-Availability shall always be undertaken in a
manner that causes as little Traffic disruption as
possible.

Private Partner shall undertake a Traffic Lane
Non-Availability only in a reasonably required
manner or duration.
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8.6.

8.7.

8.8.

Privatais Partneris var T1stenot Joslas
Nepieejamibu tikai sapratigi nepiecieSama
veida un ilguma.

Ja vienas Joslas Nepieejamibas laika iestajas
atskirigas Satiksmes traucéjumu klases, ir
japieméro sadi noteikumi:

(a) ja kopé€jais Joslas Nepieejamibas garums
ir <MG, ir japieméro augstaka
Pieejamibas Vértiba;

(b) ja kopegjais Joslas Nepieejamibas garums
ir > MG, Joslas Nepieejamiba ir jasadala
divos vai vairakos segmentos, katram no
kuriem ir Joslas Nepieejamibas garums
(x). Katra segmenta Pieejamibas Vértiba
(PV)i ir janosaka saskana ar 1 pielikuma
8.4. punktu. Péc tam Joslas
Nepieejamibas Pieejamibas Veértiba ir
jaaprékina $adi:

PV =PV1+0,5*PVy

kur PV: kopéja Joslas Nepieejamibas
Pieejamibas Veértiba,
PVi: augstaka Pieejamibas Veértiba starp

segmentiem,
PVn: sekojoSo segmentu Pieejamibas Veértiba

Ja slégts Gajéju vai Velosipédu Cels, ir japieméro
Pieejamibas Vértiba EUR 50 (piecdesmit euro)
stunda.

Ja viena Josla tiek pielietota SlidoSa Joslas
Nepieejamiba:

(a) sastréegumstundas tiek piemérota pilna
Pieejamibas Veértiba (100%), kas tiek
aprékinata, par pamatu nemot
Satiksmes traucéjuma C klasi attiecigaja
Cela Veida, kur izvietojas Slidosa Joslas
Nepieejamiba,;

(b) parastajas stundas tiek piemérota puse
(50%) no Pieejamibas Veértibas, kas tiek
apréekinata, par pamatu nemot
Satiksmes traucéjuma C klasi attiecigaja
Cela Veida, kur izvietojas Slido$a Joslas
Nepieejamiba;

(c) Darba Dienu nakts stundas tiek
piemérota Pieejamibas Vértiba nulle (0).

Slido8a Joslas Nepieejamiba pielaujams
partraukt attiecigo Darbu izpildes kustibu
vismazako sapratigi iesp&jamo reizu skaitu un uz
sapratigi 1sako iespéjamo laiku, bet ne ilgak ka
10 mindtes katra patraukuma reizé viena
atraSanas vieta.

8.6.

8.7.

8.8.

The following rules apply if different classes of
Traffic disruption occur during a single Traffic
Lane Non-Availability:

(a) if the total length of the Traffic Lane Non-
Availability is < ML, the highest Availability
Value applies;

(b) if the total length of the Traffic Lane Non-
Availability is > ML, the Traffic Lane Non-
Availability must be split into two or more
segments, each with a length of the Traffic
Lane Non-Availability (x). The Availability
Value (AV)i for each segment shall be
determined as set out in Clause 8.4 of this
Appendix. Thereafter, the Availability Value
for the Traffic Lane Non-Availability shall be
calculated as follows:

AV = AVi+ 0.5* AVq

with AV: total Availability Value for the Traffic Lane
Non-Availability,

AV:1: the highest Availability Value of the
segments,

AVn: Availability Value of subsequent segments.

If a Pedestrian or Cycling Way is closed, an
Availability Value of EUR 50 (fifty euro) per clock
hour shall be applied.

If a Moving Traffic Lane Non-Availability is used
on one Traffic Lane:

(a) at peak hours, a full Availability Value (100%)
is applied, which is calculated on the basis of
class C Traffic disruption corresponding to the
Road Type where the Moving Traffic Lane
Non-Availability is located;

(b) during non-peak hours, half (50%) of the
Availability Value is applied, which is
calculated on the basis of class C Traffic
disruption corresponding to the Road Type
where the Moving Traffic Lane Non-
Availability is located;

(c) during night hours of Business Days, the
Availability Value equal to zero (0) is applied.

During the Moving Traffic Lane Non-Availability it
is permissible to interrupt the movement of the
respective Works performance for the reasonably
least possible number of times and for the
reasonably shortest possible time, but not
exceeding 10 minutes at the occasion of each
interruption at one place of location.
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8.9.

Ja jebkura Josla un/vai Asfaltéta Nomalé ir
Nepieejamiba ieprieks ar Seguma AtjaunoSanas

Darbu programmu saskanotu Seguma
Atjauno8anas Darbu izpildes dé&l, visa
Pieejamibas Perioda tikai par  Sadu
Nepieejamibu ir piemérojama Pieejamibas

Vértiba nulle (0):
(@) 48 h katras Joslas un/vai Asfaltétas
Nomales joslas kilometram, kas atrodas
Cela Veida “Zal$”; un
(b) 48 h katras Joslas un/vai Asfaltétas
Nomales joslas kilometram, kas atrodas
Cela Veida “Oranzs” un/vai “Violets”.

8T punkta pirmas rindkopas (a) un (b)
apak3punkta noteikta Pieejamibas Vértiba nulle
(0) ir attiecinama armT uz pirmaja rindkopa
minétajai Joslai un/vai Asfaltétajai Nomalei tieSi
pieguloSo Asfaltéto Nomali un/vai Joslu tikai
tados paSos joslas kilometros un tikai tadas
pasas stundds, kas Seguma AtjaunoSanas
Darbu programmas ietvaros saskanotas pirmaja
rindkopa minétas Joslas un/vai Asfaltétas
Nomales Seguma AtjaunoSanas Darbu izpildei,
ja piegulosaja Josla un/vai Asfaltétaja Nomalé ir
daléja Nepieejamiba tadu ierobezojumu dé|, ko
izraisa vai kas nepiecieSama Seguma
AtjaunoSanas Darbu izpildei pirmaja rindkopa
minétaja Josla un/vai Asfaltétaja Nomale.

ST punkta pirmas rindkopas (a) un (b)
apakSpunkta noteiktais stundu skaits ir
maksimalais  pielaujamais  stundu  skaits
Pieejamibas Veértibas nulle (0) pieméroSanai
katras Joslas un/vai Asfaltétdas Nomales katram
joslas kilomentram. Liguma darbibas laika Puses
nedrikst izdarit Liguma tadus grozijumus, kas
jebkada apméra palielinatu 81 punkta pirmas
rindkopas (a) un/vai (b) apak3punktd noteikto
stundu skaitu

Pieejamibas Perioda Privatajam Partnerim nav
obligati saisto8a pienakuma jebkuras Joslas
un/vai Asfaltétds Nomales joslas kilometra
izmantot visas 81 punkta pirmas rindkopas (a)
un/vai (b) apak3punktd noteiktas stundas
Seguma Atjaunosanas Darbu izpildei. Gadijum3,
ja Pieejamibas Perioda Privatais Partneris
jebkuras Joslas un/vai Asfaltétas Nomales joslas
kilometra nav izmantojis visas 81 punkta pirmas
rindkopas (a) un/vai (b) apakSpunktad noteiktas
stundas, ne Sis laika un/vai resursu ietaupijums
Seguma AtjaunoSanas Darbu izpildé, ne
attiecigais  papildus stundu skaits, kura
Apvedcel$ ir pieejams Satiksmei, ne arT Sadu
papildus stundu laika izpildamie Darbi un/vai

raditais Apvedcela nolietojums Privatajam
Partnerim netiek kompenséts vai citadi
apmaksats.

8.9.

In case there is Non-Availability at any Traffic
Lane and/or Hard Shoulder due to the
performance of Heavy Maintenance Works
harmonized with the programm of the Heavy
Maintenance Works, during the whole Availability
Phase only for such Non-Availability the
Availability Value zer (0) shall be applied for:
(a) 48 htolane kilometer of each Traffic Lane
and/or Hard Shoulder in the Green Road
Type; and
(b) 48 hto lane kilometer of each Traffic Lane
and/or Hard Shoulder in the Mauve and/or
Orange Road Type.

The Availability Value zero (0) referred to in
subclauses (a) and (b) of the first paragraph of this
Clause shall be applied also to the Traffic Lane
and/or Hard Shoulder bordering with the Hard
Shoulder and/or Traffic Lane referred to in the first
paragraph of this Clause, only within the same
lane kilometers and the same hours, which are
harmonized under the program of the Heavy
Maintenance Work for performance of Heavy
Maintenance Works on the Traffice Lane and/or
Hard Shoulder referred to in the first paragraph of
this Clause, provided there is partial Non-
Availability of the bordering Traffic Lane and/or
Hard Shoulder caused by or necessary for
performance of the Hard Maintenance Works at
the Traffic Lane and/or Hard Shoulder referred to
in the first paragraph of this Clause.

Number of hours set forth in subclauses (a) and
(b) of the first paragraph of this Clause shall be the
maximum permitted number of hours to apply the
Availability Value zero (0) to each lane kilometer
of each Traffic Lane and/or Hard Shoulder. During
the validity term of the Contract, Parties are
prohibited to make such amendments to the
Contract, which for any amount would increase
the number of hours set forth in subclauses (a)
and/or (b) of the first paragraph of this Clause.

During the Availability Phase, Private Partner shall
have no mandatory obligation to use for the
performance of Heavy Maintenance Works at the
lane kilometer of any Traffic Lane and/or Hard
Shoulder all hours set forth in subclauses (a)
and/or (b) of the first paragraph of this Clause. In
case during the Availability Phase, Private Partner
has not used at the lane kilometer of any Traffic
Lande and/or Hard Shoulder all hours set forth in
subclauses (a) and/or (b) of the first paragraph of
this Clause, neither this economy of time and/or
resource in performance of the Heavy
Maintenance Works, nor the respective number of
additional hours, during which Bypass is available
for Traffic, nor Works to be performed and/or wear
and tear of Bypass caused during such additional
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10.

ST punkta pirmas rindkopas (a) un (b)
apakSpunkta noteiktais stundu skaits ir
uzskaitams katras Joslas un/vai Asfaltétas
Nomales joslas kilometram atseviski, vienlaidus
(nepartraukti) skaitot visas dienas un nakts
stundas atbilstoSi faktiskajam stundu skaitam,
kura katrs attiecigais joslas kilometrs nav bijis
pieejams Satiksmei.

Ja Pieejamibas Perioda Privatais Partneris ir
parsniedzis jebkuras vienas un/vai vairaku Joslu
un/vai Asfalttto Nomalu joslas kilometra
maksimali pielaujamo stundu skaitu atbilstoSi ST
punkta pirmas rindkopas (a) un/vai (b)
apak$punktam, Privatajam Partnerim ir
pienakums izpildit visus atlikuSos Seguma
AtjaunoSanas Darbus  atbilstod§i  Liguma
noteikumiem; to izpildes laikd raditajai
Nepieejamibai  piemérojamas  Pieejamibas
Vértibas atbilstoSi 31 pielikuma 8.1. — 8.8.punkta
noteikumiem.

B: IZPILDES ATSKAITIJUMI

Izpildes Atskaitifjums (lA). Izpildes Atskaitijums
par Ceturksni ir jaaprékina, saskaitot visus taja pasa
Ceturksni piemérojamos Individualos Izpildes
Atskaitljumus (11A).

Individualais Izpildes Atskaitljums (l1A). Ja
iestajas notikums vai apstaklis, kas ietilpst viena no
81 pielikuma 4. tabula noraditajam kategorijam,
Publiskais Partneris piemeéro attiecigajai kategorijai
noradtto Individualo Izpildes Koeficientu (IIK). Tiltu
brauktuves, tuneli, paralélie celi, krustojumi,
aplveida krustojumi, cela parvadi, pieslégumi
Pamattrasei, autocelu paplasinajumi un diviimenu
mezglu nobrauktuves ir jauztur pilniba atbilstoSi
Pamattrases brauktuves uzturéSanai noteiktajam
prasibam, tade| tiem I[idzvértigi piemérojami &t
pielikuma 4. tabula noraditie Individualas Izpildes
Koeficienti. Katrs IIA ir jaaprékina Sadi:

IIA = IIK * IIK vientba * viena Neizpildes Gadijuma
ilgums, stundas (L).

IIK vientbas minimala vértiba un solis ir vienads ar
4. tabula noradttajam IIK vientbam.

10.

hours shall be compensated or in any other form
paid to the Private Partner.

The number of hours set forth in subclauses (a)
and (b) of the first paragraph of this Clause shall
be counted separately for each lane kilometer of
each Traffice Lane and/or Hard Shoulder, by
counting uniformly (uninterruptedly) all hours of
day and night according to the actual number of
hours, during which each respective lane
kilometer has not been available for Traffic.

In case during the Availability Phase Private
Partner has exceeded the maximum permitted
number of hours under subclauses (a) and/or (b)
of the first paragraph of this Clause at the lane
kilometer of any one and/or more Traffic Lanes
and/or Hard Shoulders, the Privata Partner shall
have the obligation to perform all remaining Heavy
Maintenance Works in compliance with the
provisions of the Contract; to the Non-Availability
caused during their performance, the Availability
Values shall be applied in conformity with the
provisions of Clause 8.1 — 8.8.

B: PERFORMANCE DEDUCTIONS

Performance Deduction (PD). The Performance
Deduction for the Quarter shall be calculated by
adding up all Individual Performance Deductions
(IPD) applicable for the same Quarter.

Individual Performance Deduction (IPD). If an
event or circumstance occurs that falls within one of
the categories given in the Table 4 of this Appendix,
the Public Partner awards Individual Performance
Rate (IPR) specified for that category. Carriageways
of bridges, tunnels, parallel roads, grade-separated
junctions, roundabouts, overpasses and entry and
exit sliproads to Main Road, extensions of the motor-
roads and ramps of the two level conjunctions shall
be maintained in full compliance with the
requirements set for the maintenance of the
carriageway of the Main Road; therefore the
Individual Performance Rates specified in the Table
4 are equally applicable to them. IPD shall be
calculated as follows:

IPD = IPR * IPR unit * Length of single Non-
Performance Event, in clock hours (L).

Minimum value and step value of IPR unit equals the
IPR units given in the Table 4 of this Appendix.
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4. tabula Individualie izpildes koeficienti

Table 4 Individual Performance Ratios

Nr / Kategorija / Remonta laiks / Repair time Uzturésanas darbs / Uzraudzibas metode / (IIK Segments| [IK/IPR 11K
No Category Maintenance work Method of monitoring /1IPR (euro) vieniba/
Segment IPR unit
1 Pielaujamais sniega vidéjais biezums uz autocela brauktuves A klase — 3 stundas; Autocela uzturéSana ziema | Vizuala/ Mérjjums A 20.00 100m
pastavigos laikapstaklos: A klase -atseviSkas sniegotas vietas [1dz 1 cm; | Al klase — 4 stundas; / /
Al klase - atseviSkas sniegotas vietas I1dz 1 cm; B klase - 4 cm. B klase — 6 stundas Road maintenance in Visual/ Measurement
/ / winter
Permissible average snow depth on the carriageway in constant weather | Class A - 3 hours;
conditions: Class A - separate snowy areas up to 1 cm; Class Al - Class Al - 4 hours;
separate snowy areas up to 1 cm; Class B - 4 cm Class B - 6 hours
2 Pielaujamais sniega biezums uz autocela nomales 2/3 platuma no A klase — 3 stundas; Autocela uzturéSana ziema | Mérijjums A 12.00 100m
brauktuves malas pastavigos laikapstaklos: A klase - 5 cm; Al klase - Al klase — 4 stundas; / /
10 cm; B klase - 15 cm. B klase — 6 stundas Road maintenance in Measurement
/ / winter
Permissible snow depth on the roadside at 2/3 of the width of the Class A - 3 hours;
carriageway in constant weather conditions: Class A - 5 cm; Class Al - Class Al - 4 hours;
10 cm; Class B - 15 cm. Class B - 6 hours
3 Autocela brauktuves lTdzenums pastavigos laikapstaklos: A klase - ledus | A klase — 3 stundas; Autocela uzturéSana ziema | Mérijjums A 64.00 100m
risas I1dz 1 cm; A1 klase - ledus risas I1dz 2 cm; B klase - ledus risas ldz | Al klase — 4 stundas; / /
4 cm. B klase — 6 stundas Road maintenance in Measurement
/ / winter
Road surface profile in constant weather conditions: Class A - ice ruts Class A - 3 hours;
up to 1 cm; Class Al - ice ruts up to 2 cm; Class B - ice ruts up to 4 cm. Class Al - 4 hours; Class B -
6 hours
4 Laiks autocela brauktuves attiriSanai no sniega. A klase - 3 stundas; Autocela uzturéSana ziema | Vizuala/ GPS dati B 13.00 100m
/ Al klase - 4 stundas; / /
Time to clear the carriageway from snow. B klase - 6 stundas. Road maintenance in Visual/ GPS data
/ winter
Class A - 3 hours;
Class Al - 4 hours;
Class B - 6 hours.
5 Laiks autocela brauktuves kaisiSanai ar pretslides materialu. A klase - 3 stundas; Autocela uzturéSana ziema | Vizuala/ GPS dati B 43.00 100m
/ Al klase - 4 stundas; / /
Time to treat the carriageway with anti-slip material. B klase - 6 stundas Road maintenance in Visual/ GPS data
/ winter
Class A - 3 hours;
Class Al - 4 hours;
Class B - 6 hours.
6 Pielaujamais sniega biezums uz autocela brauktuves mainigos A klase - 3 stundas; Autocela uzturéSana ziema | Vizuala/ Mértjumi A 20.00 100m

laikapstaklos: A klase - 6 cm; Al klase - 6 cm; B klase - 8 cm.

/

Permissible snow depth on carriageway in changing weather conditions:
Class A -6 cm; Class Al - 6 cm; Class B - 8 cm.

Al klase - 4 stundas;
B klase - 6 stundas

/

Class A - 3 hours;
Class Al - 4 hours;
Class B - 6 hours.

/
Road maintenance in
winter

/
Visual/ Measurement
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Nr / Kategorija / Remonta laiks / Repair time Uzturésanas darbs / Uzraudzibas metode / |IIK Segments| 1IK/IPR 1K
No Category Maintenance work Method of monitoring / IPR (euro) vieniba /
Segment IPR unit
7 Pielaujamais sniega sanesumu biezums uz autocela brauktuves A Kklase - 3 stundas; Autocela uzturéSana ziema | Vizuala/ Mértjumi A 20.00 100m
atseviSkas vietas sniegputent: A klase - 12 cm; Al klase - 12 cm; B Al klase - 4 stundas; / /
klase - 16 cm. B klase - 6 stundas Road maintenance in Visual/ Measurement
/ / winter
Permissible depth of snow drifts on the carriageway in separate places Class A - 3 hours;
during snowfall: Class A - 12 cm; Class Al - 12 cm; Class B - 16 cm. Class Al - 4 hours;
Class B - 6 hours.
8 Pielaujamais slapja sniega biezums vai ar sali un smiltim sajaukta A klase - 3 stundas; Autocela uzturéSana ziema | Vizuala/ Mérijumi A 20.00 100m
sniega biezums uz autocela brauktuves mainigos laikapstaklos: A klase | Al klase - 4 stundas; / /
-3 cm; Al klase - 3cm; B klase - 5 cm. B klase - 6 stundas Road maintenance in Visual/ Measurement
/ / winter
Permissible thickness of wet snow or thickness of snow mixed with salt Class A - 3 hours;
and sand on the carriageway in changing weather conditions: Class A - Class Al - 4 hours;
3cm; Class A1 -3 cm; Class B - 5 cm. Class B - 6 hours.
9 Autocela brauktuves lidzenums mainigos laikapstaklos: A klase - ledus A klase - 3 stundas; Autocela uzturéSana ziema | Vizuala/ Mértjumi A 64.00 100m
risas I1dz 2 cm; A1 klase - ledus risas Iidz 3 cm; B klase - ledus risas I1dz | Al klase - 4 stundas; / /
4.cm. B klase - 6 stundas Road maintenance in Visual/ Measurement
/ / winter
Road surface profile in changing weather conditions: Class A - ice ruts Class A - 3 hours;
up to 2 cm; Class Al —ice ruts up to 3 cm; Class B - ice ruts upto 4 cm. | Class Al - 4 hours;
Class B - 6 hours.
10 Pielaujamais sniega valna augstums uz autocela klatnes Skautnes: A A klase — 24 stundas; Autocela uzturéSana ziema | Vizuala/ Mérijumi A 120.00 parg./km
klase - 40 cm; Al klase - 60 cm; B klase - 80 cm. Al klase — 24 stundas; / /
/ B klase — 72 stundas Road maintenance in Visual/ Measurement /
Permissible windrow height on the roadside edge: Class A - 40 cm; / winter
Class Al - 60 cm; Class B - 80 cm. Class A — 24 hours; km
Class Al — 24 hours; parallel
Class B — 72 hours. to the
road axis
11 Uz brauktuves un nomalém nedrikst kraties dens: A klase - ja; A1 klase | 2 darba dienas Autocela uzturéSana ziema | Vizuala B 80.00 10m
- ja; B klase - ja. / / /
/ 2 working days Road maintenance in Visual
No water accumulation permissable on carriageway and road shoulders: winter
Class A - yes; Class Al - yes; Class B - yes.
12 Atpatas laukumi jatira, ja sniega sega sasniedz biezumu, kas lielaks par | A klase - 24 stundas; Autocela uzturéSana ziema | Vizuala/ Mértjumi B 3.00 m2
15cm. Al klase - 24 stundas; / /
/ B klase - 72 stundas. Road maintenance in Visual/ Measurement
Rest areas cleared of snow if the snow cover reaches thickness of more | / winter
than 15 cm. Class A - 24 hours;
Class Al - 24 hours; Class B -
72 hours.
13 Autobusu pieturvietas platforma jatira, ja sniega sega sasniedz biezumu, | A klase - 3 stundas; Autocela uzturéSana ziema | Vizuala/ Mértjumi B 3.00 m2

kas lielaks par 10 cm.

/

Bus stop platform cleared of snow if the snow cover reaches thickness
of more than 10 cm.

Al klase - 4 stundas;
B klase - 6 stundas

/

Class A - 3 hours;
Class Al - 4 hours;
Class B - 6 hours

/
Road maintenance in
winter

/
Visual/ Measurement
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Nr / Kategorija / Remonta laiks / Repair time Uzturésanas darbs / Uzraudzibas metode / |IIK Segments| 1IK/IPR 1K
No Category Maintenance work Method of monitoring / IPR (euro) vieniba /
Segment IPR unit
14 Pielaujamais sniega vidéjais biezums uz gajéju un velosipédu celiem Neatkarigi no klases 24 Autocela uzturéSana ziema | Mérijums A 3.00 m2
pastavigos laikapstaklos: A klase - atseviSkas sniegotas vietas [1dz 6 stundas/ / /
cm; Al klase - atseviSkas sniegotas vietas I1dz 6 cm; B klase - 6 cm. Independently of Class — 24 Road maintenance in Measurement
/ hours winter
Permissible average snow depth on pedestrian and bicycle paths in
constant weather conditions: Class A - separate snowy areas up to 6
cm; Class Al - separate snowy areas up to 6 cm; Class B - 6 cm.
15 Laiks gajeju un velosipédu celu attiriS8anai no sniega mainigos laika Neatkarigi no klases 24 Autocela uzturéSana ziema | Vizuala A 4.00 m2
apstaklos: atseviSkas sniegotas vietas I1dz 10 cm. stundas/ / /
/ Independently of Class — 24 Road maintenance in Visual
Time for clearing pedestrian and bicycle paths from snow in changing hours winter
weather conditions: separate snowy areas up to 10 cm.
16 Laiks gajeju un velosipédu celu attiriSanai no sniega, ja véja atrums Neatkarigi no klases 24 Autocela uzturéSana ziema | Vizuala A 4.00 m2
lielaks par 10 m/s, tad atseviSkas sniegotas vietas Iidz 20 cm. stundas/ / /
/ Independently of Class — 24 Road maintenance in Visual
Time for clearing pedestrian and bicycle paths from snow if wind speed hours winter
exceeds 10 m/s, separate snowy areas up to 20 cm.
17 Tilti, celu parvadi un gajéju tuneli jatira no sniega: A klase - ja; A1 klase - | Aklase - 3 stundas; Autocela uzturéSana ziema | Mérijjums B 18.00 m2
ja; B klase - ja. Al klase - 4 stundas; / /
B klase - 6 stundas. Road maintenance in Measurement
Bridges, road overpasses and pedestrian tunnels must be cleared of / winter
snow: Class A - yes; Class Al - yes; Class B - yes. Class A - 3 hours;
Class Al - 4 hours;
Class B - 6 hours.
18 Tiltu un celu parvadu Gdens atvades sistéma jauztur kartiba: A klase - 1 diennakts Autocela uzturéSana ziema | Vizuala A 120.00 10m
ja; A1 klase - ja; B klase - ja. / / /
/ 1 day Road maintenance in Visual
Water drainage system for bridges and road overpasses must be winter
maintained in order: Class A - yes; Class Al - yes; Class B - yes.
19 Ja ziema péc sniegputena cela zimju simboli nav skaidri saskatami, cela | A klase - 24 stundas; Al klase | Autocela uzturéSana ziema | Vizuala B 38.00 gab.
zimes jaattira no pielipusa sniega. - 24 stundas; / / /
/ B klase - 48 stundas. Road maintenance in Visual units
If road signs are not clearly visible after snowfall in winter, road signs / winter
must be cleared of snow. Class A - 24 hours;
Class Al - 24 hours; Class B -
48 hours.
20 Celu meteorologiskajam stacijam jabat darba kartiba: A klase - ja; A1 5 dienas Autocela uzturéSana ziema | Fakta konstatacija C 300.00 gab.
klase - ja; B klase - ja. / / / /
/ 5 days Road maintenance in Factual units
Road weather stations must be in working order: Class A - yes; Class winter
Al - yes; Class B - yes.
21 Autocelu lietotaji janodrosina ar informaciju par brauk$anas apstakliem. 1 nedéla/ Autocela uzturéSana ziema | Fakta konstatacija B 60.00 h
Cela mainigo zimju darbiba ir jaatjauno.: 1 week / /

Road users have to be provided with information on driving conditions.
Operation of variable message sings shoud be renewed in 1 weeks time

Road maintenance in
winter

Factual
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Nr / Kategorija / Remonta laiks / Repair time Uzturésanas darbs / Uzraudzibas metode / |IIK Segments| 1IK/IPR 1K
No Category Maintenance work Method of monitoring / IPR (euro) vieniba /
Segment IPR unit
22 Tiltu un celu parvadu brauktuvém, Gdens novades caurulém, tekném, Lidz kartéja gada 1.maijam un | Tiltu, celu parvadu, tunelu Vizuala C 100.00 100m
droSibas joslam un ietvém jabat attiritam no sanesumiem, lai tiktu 31.augustam un caurteku uzturéSanas /
nodroSinata briva 0dens atvade. Tilta klajs jamazga divreiz gada katru / prasibas Visual
pavasari I1dz kartéja gada 1.maijam un katru rudeni Iidz kartéja gada Annually untll May 1 and /
31.augustam. August31 Maintenance requirements
/ for bridges, road
Carriageways of bridges and road overpasses, water drainage pipes overpasses, tunnels and
and systems, safety lanes and sidewalks must be must be cleaned of culverts
deposits to ensure free drainage of water. Bridge decks must be
washedtwice a year until May 1 and until August 31.
23 Nenostiprinatas betona vai cita materiala dalas, kas apdraud satiksmes 3 stundas/ Tiltu, celu parvadu, tunelu Vizuala A 720.00 gab.
dro$ibu, nekavéjoties janovac no tilta vai autocela parvada. 3 hours un caurteku uzturéSanas / /
/ prasibas Visual units
Unsecured parts of concrete or other material that pose a threat to road /
safety must be immediately removed from the bridge or road overpass. Maintenance requirements
for bridges, road
overpasses, tunnels and
culverts
24 Tiltu un celu parvadu mastikas deformaciju Suvém jabat aizpilditam I1dz A klasei - 2 nedelas Tiltu, celu parvadu, tunelu Vizuala/ Mérjumi C 6,900.00 10m
malam, un tajas nav pielaujamas plaisas. Atklatie tradkumi janovérs B klasei - 1 ménesis un caurteku uzturéSanas /
arpus ziemas sezonas. / prasibas Visual/ Measurement
/ Class A - 2 weeks; /
Mastic deformation joints of bridges and road overpasses must be filled Class B - 1 month. Maintenance requirements
to the edges and no cracks are allowed. Detected defects must be for bridges, road
eliminated outside the winter season. overpasses, tunnels and
culverts
25 Tiltu un celu parvadu térauda deformacijas Suvém jabat attiritdm no 2 nedélas Tiltu, celu parvadu, tunelu Vizuala A 560.00 10m
sanesumiem. / un caurteku uzturéSanas /
/ 2 weeks prasibas Visual
Steel deformation joints of bridges and road overpasses must be /
cleaned from deposits. Maintenance requirements
for bridges, road
overpasses, tunnels and
culverts
26 Tiltu un celu parvadu térauda deformacijas Suvém jabat noregulétam. 1 diennakts Tiltu, celu parvadu, tunelu Vizuala Cc 6,900.00 10m
/ / un caurteku uzturéSanas /
Steel deformation joints of bridges and road overpasses must be 1 day prasibas Visual
adjusted. /
Requirements for bridges,
road overpasses, tunnels
and culverts
27 Tiltu, celu parvadu brauktuvés, droSibas joslas un ietvés nav 3 dienas Tiltu, celu parvadu, tunelu Vizuala/ Mértjumi B 180.00 m2
pielaujamas bedres, kas dzilakas par 25 mm. / un caurteku uzturé$anas /
/ 3 days prasibas Visual/l Measurement

Potholes deeper than 25 mm are not permissable on bridges, road
overpasses, safety lanes and sidewalks.

/

Maintenance requirements
for bridges, road
overpasses, tunnels and
culverts
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Nr / Kategorija / Remonta laiks / Repair time Uzturésanas darbs / Uzraudzibas metode / |IIK Segments| 1IK/IPR 1K
No Category Maintenance work Method of monitoring / IPR (euro) vieniba /
Segment IPR unit
28 Tiltu, celu parvadu brauktuvés, droSibas joslas un ietvés nav 3 dienas Tiltu, celu parvadu, tunelu Vizuala/ Mérijumi B 120.00 10m
pielaujamas plaisas, kuru atvérums ir lielaks par 5 mm. Plaisas vasaras / un caurteku uzturéSanas /
sezona jaaizlej vai jaaizpilda. 3 days prasibas Visual/l Measurement
/ /
No cracks with apertures of more than 5 mm are permissable on Maintenance requirements
bridges, road overpasses, safety lanes and sidewalks. Cracks must be for bridges, road
poured-in or filled-in during summer season. overpasses, tunnels and
culverts
29 Tiltu un celu parvadu margam jabat nostiprinatam. 3 dienas Tiltu, celu parvadu, tunelu Vizuala B 6,000.00 10m
/ / un caurteku uzturéSanas /
Bridge and road overpass railing must be secured. 3 days prasibas Visual
/
Maintenance requirements
for bridges, road
overpasses, tunnels and
culverts
30 Tiltu un celu parvadu margam jabat krasotam vai parklatam ar 1 ménesis Tiltu, celu parvadu, tunelu Vizuala C 75.00 m2
aizsargajoSu segumu. / un caurteku uzturéSanas /
/ 1 month prasibas Visual
Bridge and road overpass railing must be painted or coated with /
protective cover. Maintenance requirements
for bridges, road
overpasses, tunnels and
culverts
31 Tiltu un celu parvadu konstrukcijas nav pielaujami lokali betona Lidz kartéja gada 31.augustam | Tiltu, celu parvadu, tunelu Vizuala Cc 225.00 gab.
izdrupumi, kuros atsedzas stiegrojums. Atklatie trikumi janoveérs Iidz un caurteku uzturéSanas / /
kartéja gada 31.augustam. Annually until August 31 prasibas Visual units
/
/ Maintenance requirements
Local concrete decay in which reinforcement is exposed is not for bridges, road
permissable in bridge and road overpass structures. The shortcomings overpasses, tunnels and
identified must be addressed until August 31. culverts
32 Tiltu un celu parvadu zemtilta zona nav pielaujams apaugums, kas 1 nedéla Tiltu, celu parvadu, tunelu Vizuala/ Mérjumi Cc 450.00 100m
parsniedz 50 cm, sanesumi vai gadijuma priekSmeti. / un caurteku uzturéSanas /
/ 1 week prasibas Visual/ Measurement
Plant overgrowth exceeding 50 cm, drift matter or incidental objects are /
not permissable in the areas under bridges and road overpasses. Maintenance requirements
for bridges, road
overpasses, tunnels and
culverts
33 Tiltu, celu parvadu konusos nav pielaujami izskalojumi, kas dzilaki par 1 ménesis Tiltu, celu parvadu, tunelu Vizuala/ Measurement C 150.00 m2
50 cm, vai bojati nostiprinajumi. / un caurteku uzturéSanas /
/ 1 month prasibas Visual/ Measurement

Washouts deeper than 50 cm or damaged fastenings are not
permissable on bridge and road overpass columns.

/

Maintenance requirements
for bridges, road
overpasses, tunnels and
culverts
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Nr / Kategorija / Remonta laiks / Repair time Uzturésanas darbs / Uzraudzibas metode / |IIK Segments| 1IK/IPR 1K
No Category Maintenance work Method of monitoring / IPR (euro) vieniba /
Segment IPR unit
34 No caurtekas Skérsgriezuma laukuma nedrikst bat aizsegti vairak par Tiltu, celu parvadu, tunelu Vizuala C 1,650.00 10m
20%. Atklatie trikumi ir janoveérs 2 nedélu laika. Paplidus caurtekas ir 2 nedélas no sanesuma un caurteku uzturéSanas /
jaapseko un jaattira no sanesumiem Iidz kartéja gada 31.augustam. konstatéSanas un lidz kartgja prasibas Visual
/ gada 31.augustam /
No more than 20% of the cross-sectional area of a culvert may be / Maintenance requirements
covered. Discovered drifts are to be liquidated in 2 weeks and all the 2 weeks after drift statement for bridges, road
culvert are to be observed and cleaned from drift annually until and annually until August 31 overpasses, tunnels and
August 31. culverts
35 Caurteku posmos, uzgalos, gultnu un nogazu nostiprindjumos nav 1 diennakts Tiltu, celu parvadu, tunelu Vizuala A 360.00 gab.
pielaujami trikumi, kas traucé tGdens noteci vai var izraisit uzbéruma / un caurteku uzturéSanas / /
nestabilitati. 1 day prasibas Visual units
/ /
No defects are permissable in culvert sections, nozzles, bearings and Maintenance requirements
slope reinforcements that interfere with drainage of water or may cause for bridges, road
instability of the embankment. overpasses, tunnels and
culverts
36 Caurteku ieteces un izteces gravjiem jabdt attiritiem no sanesumiem 1 nedéla Tiltu, celu parvadu, tunelu Vizuala A 360.00 gab.
autocela zemes nodalijuma joslas platuma. / un caurteku uzturéSanas / /
/ 1 week prasibas Visual units
Culverts and drainage ditches must be cleaned from deposits for the /
width of the roadside shoulder area. Maintenance requirements
for bridges, road
overpasses, tunnels and
culverts
37 Tuneliem jabat attiritiem no sanesumiem, tajos nav pielaujams stavoss 3 dienas Tiltu, celu parvadu, tunelu Vizuala B 24.00 m2
Gdens. Seguma nav pielaujamas bedres. Caur tunela sadurSuvém / un caurteku uzturéSanas /
nedrikst stkties Gdens vai birt grunts. 3 days prasibas Visual
/ /
Tunnels must be cleaned from deposits and no standing water is Maintenance requirements
allowed. No holes are allowed in the surface. No water or soil seepage for bridges, road
through tunnel seams is permissable. overpasses, tunnels and
culverts
38 Tunelos nav pielaujamas nenostiprinatas betona vai cita materiala 1 diennakts Tiltu, celu parvadu, tunelu Vizuala B 420.00 gab.
dalas. / un caurteku uzturéSanas /
/ 1 day prasibas Visual
No unsecured concrete or other material parts are permissable in /
tunnels. Maintenance requirements
for bridges, road
overpasses, tunnels and
culverts
39 Autobusu pieturvietas uztaditiem paviljoniem (iesk. to elementus) jabat 1 nedéla Satiksmes organizacijas Vizuala B 8,000.00 gab.
aprikotiem atbilstoSi projektam / tehnisko ITdzeklu /
/ 1 week uzturéSana Visual

The pavilions (including their elements) provided at the bus stops must
be equipped according to the project

/

Maintenance of technical
means of traffic
organization
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Nr / Kategorija / Remonta laiks / Repair time Uzturésanas darbs / Uzraudzibas metode / |IIK Segments| 1IK/IPR 1K
No Category Maintenance work Method of monitoring / IPR (euro) vieniba /
Segment IPR unit
Autobusu pieturvietu elementiem, iznemot paviljonu, jabdt uzstaditiem 3 dienas Satiksmes organizacijas Vizuala B 600.00 gab.
atbilstoSi projektam (mazas konstrukcijas, cela zime, atkritumu / tehnisko ITdzeklu /
tvertne,soling, u.c.elementi). 3 days uzturéSana Visual
/ /
Bus stops, excluding pavilions, must be equipped according to the Maintenance of technical
project (small constructions, road sign, garbage can, bench, etc.). means of traffic
organization
40 Cela zZimju stabiem vai balstiem jabat krasotiem peléka krasa vai Lidz kartéja gada 31.augustam | Satiksmes organizacijas Vizuala C 150.00 gab.
parklatiem ar peléku aizsargajoSu segumu. Bojajumi, kuru laukums ir tehnisko lidzeklu / /
lielaks par 30 % no kopéja laukuma, vasaras sezona janovers. Annually until August 31 uzturéSana Visual units
/ /
Road sign posts or columns must be painted gray or coated with Maintenance of technical
protective gray cover. Damages with an area greater than 30% of the means of traffic
overall area must be eliminated during the summer season. organization
41 Cela zimju stabi vai balsti nedrikst bat salauzti, deforméti vai 3 dienas Satiksmes organizacijas Vizuala B 390.00 gab.
sasverusies. / tehnisko ITdzeklu / /
/ 3 days uzturéSana Visual units
Road sign posts or columns must not be damaged, deformed or tilted. /
Maintenance of technical
means of traffic
organization
42 Cela Zimém jaatbilst Latvijas standartu un projekta prasibam. 1 diennakts Satiksmes organizacijas Vizuala A 1,440.00 gab.
/ tehnisko ITdzek|u / /
Road signs must comply with Latvian standards and project 1 day uzturé$ana Visual units
requirements. /
Maintenance of technical
means of traffic
organization
Bojatas vai nozagtas bridindjuma, aizlieguma vai priekSrocibas cela 1 diennakts Satiksmes organizacijas Vizuala B 1,070.00 gab.
zimes jaatjauno. / tehnisko ITdzeklu / /
lday uzturéSana Visual units
Damaged or stolen warning, prohibition or yield signs must be restored. /
Maintenance of technical
means of traffic
organization
Paréjas cela zZimes (iznemot virzienraditajus un informacijas zimes) 3 dienas Satiksmes organizacijas Vizuala C 600.00 gab.
janomaina. / tehnisko ITdzeklu / /
/ 3 days uzturé$ana Visual units
Other road signs (except direction indicators and information signs) must /
be replaced. Maintenance of technical
means of traffic
organization
43 Bojatas vai nozagtas informacijas zZimes un virzienraditaji péc bojajuma 3 ménesi Satiksmes organizacijas Vizuala Cc 600.00 gab.
vai zuduma atklasanas jaatjauno. / tehnisko ITdzeklu / /
/ 3 month uzturéSana Visual units

Damaged or stolen information signs and direction indicators must be
restored after damage or loss has been detected.

/
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Nr / Kategorija / Remonta laiks / Repair time Uzturésanas darbs / Uzraudzibas metode / |IIK Segments| 1IK/IPR 1K
No Category Maintenance work Method of monitoring / IPR (euro) vieniba /
Segment IPR unit
Maintenance of technical
means of traffic
organization
44 Cela zZimes pavasari janomazga. Lidz karteja gada 1.maijam Satiksmes organizacijas Vizuala C 5.00 gab.
/ / tehnisko lTdzek|u / /
Road signs must be washed in the spring. Annually until 1st of May uzturéSana Visual units
/
Maintenance of technical
means of traffic
organization
45 Uz melnas cela segas jabat horizontalajam apziméjumam, kas atbilst Divas reizes gada Iidz Satiksmes organizacijas AtstaroSanas mérijumi B 140.00 m2
projektam vai apstiprinatai dislokacijas shémai. Darbs javeic atbilstoSi 1.janijam un 31.augustam tehnisko Itdzeklu /
spéka esoso "Celu specifikaciju" prasibam. lepriek$&ja apziméjuma uzturé$ana Reflection
pédu redzamiba nav pielaujama. Twice a year until June 1 un / measurements
/ August 31 Maintenance of technical
The black pavement must bear horizontal marking that corresponds to means of traffic
the project or approved dislocation scheme. Work must be carried out organization
according to the requirements of "Road Specification " in force. Visibility
of previous designation is not permissable.
46 Cela klatnes malam jabuat apzimétam ar signalstabiniem, kas atbilst A klase - Iidz kartéja gada Satiksmes organizacijas Vizuala C 120.00 gab.
spéka esoSo "Celu specifikaciju" prasibam. 31.maijam; tehnisko ITdzeklu / /
Bojatie vai trukstosie signalstabini pavasar jaatjauno. B klase - I"dz kartéja gada uzturéSana Visual units
/ 30.janijam. /
The edges of the carriageway should be marked with signal posts that / Maintenance of technical
meet the requirements of "Road Specifications" in force. Class A — annually until May means of traffic
Damaged or missing signal posts must be restored in the spring. 31; Class B — annually until organization
June 30th.
Vélak I1dz sala iestaSanas bridim signalstabini péc bojajuma vai zuduma | A klase - 2 nedé|u laika; B Satiksmes organizacijas Vizuala B 240.00 gab.
atklasanas jaatjauno. klase - 1 ménesa laika. tehnisko ITdzeklu / /
/ / uzturé$ana Visual units
Later, until freezing temperature onset, the signal posts must be Class A - within 2 weeks; /
restored after detection of damage or loss. Class B - 1 month. Maintenance of technical
means of traffic
organization
47 Barjeram jabut izlidzinatam, bez bojatiem elementiem. Nomalei zem 1 ménesis Satiksmes organizacijas Vizuala Cc 75.00 m
barjeram jabat noplanétai. / tehnisko ITdzeklu /
/ 1 month uzturéSana Visual
The barriers must be leveled, without defective elements. Road shoulder /
under the barriers must be leveled. Maintenance of technical
means of traffic
organization
Cela metala droSibas barjeram jaatbilst spéka esoSo "Celu specifikaciju" | 1 ménesis/ Satiksmes organizacijas Vizuala A 7,300.00 10m
prasibam. / 1 month tehnisko ITdzeklu /
Road metal safety barriers must meet the requirements of "Road uzturéSana Visual

Specifications" in force.

/

Maintenance of technical
means of traffic
organization
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Nr / Kategorija / Remonta laiks / Repair time Uzturésanas darbs / Uzraudzibas metode / |IIK Segments| 1IK/IPR 1K
No Category Maintenance work Method of monitoring / IPR (euro) vieniba /
Segment IPR unit
Gaismas atstarotajiem jaatbilst speka esoSo "Celu specifikaciju" 1 ménesis/ Satiksmes organizacijas Atstaro§anas mérijumi A 90.00 gab.
prasibam. 1 month tehnisko Iidzeklu / /
/ uzturéSana Reflection units
Light reflectors must meet the requirements of "Road Specifications" in / measurements
force. Maintenance of technical
means of traffic
organization
Pavasari barjeras janomazga. A klase - I1dz kartéja gada Satiksmes organizacijas Vizuala C 5.00 100m
/ 1.maijam; tehnisko ITdzeklu /
Road barriers must be washed In the spring. B klase - I'dz kartéja gada uzturéSana Visual
1.janijam. /
/ Maintenance of technical
Class A — annually until May 1; | means of traffic
Class B — annually until June organization
1.
Visi atklatie barjeru trikumi janovérs. 1 ménesis Satiksmes organizacijas Vizuala C 3,660.00 10m
/ / tehnisko ITdzeklu /
All identified barriers shortcomings must be addressed. 1 month uzturéSana Visual
/
Maintenance of technical
means of traffic
organization
48 Zogiem jabat krasotiem vai parklatiem ar aizsargajo$u segumu un bez Lidz kartéja gada 31.augustam | Satiksmes organizacijas Vizuala Cc 800.00 10m
bojatiem elementiem. Atklatie trikumi vasaras sezona janovers lidz Iidz tehnisko ITdzeklu /
kartéja gada 31.augustam. Annually untill August 31 uzturé$ana Visual
/ /
Fences must be painted or coated with protective cover and without Maintenance of technical
damaged elements. The detected deficiencies must be eliminated means of traffic
annually by August31. organization
49 Celu satiksmes reguléSanas luksoforiem jaatbilst Latvijas standarta LVS | 1 diennakts Satiksmes organizacijas Vizuala A 12,000.00 gab.
370:2004 "Celu satiksmes reguléSanas luksofori" prasibam (standarta / tehnisko ITdzek|u / /
spéka esosajai versijai) un to elementiem jabat bez bojajumiem. 1 day uzturé$ana Visual units
/
Traffic lights must comply with the requirements of Latvian standard LVS Maintenance of technical
370: 2004 "Traffic lights" (standard version in force) and the elements means of traffic
thereof must be without damage. organization
Luksoforu darbiba jaatjauno. A klase - 1 diennakts; Satiksmes organizacijas Vizuala B 120.00 h
/ B klase - 3 diennaktis. tehnisko ITdzeklu /
Traffic lights must be restored. / uzturé$ana Visual
Class A - 1 day; /
Class B - 3 days. Maintenance of technical
means of traffic
organization
50 Autocelu apgaismojums jaieslédz diennakts tumsSaja laikposma. lestajoties diennakts tumSajam | Satiksmes organizacijas Vizuala A 90.00 h
laikam tehnisko ITdzeklu /
Road lighting must be turned on during the dark period of the day. / uzturéSana Visual

During the dark period of the
day

/
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Maintenance of technical
means of traffic
organization
Bojatie apgaismojuma gaismas elementi janomaina. 1 nedéla Satiksmes organizacijas Vizuala Cc 1,500.00 gab.
/ tehnisko lTdzek|u / /
Damaged lighting elements must be replaced. 1 week uzturéSana Visual units
/
Maintenance of technical
means of traffic
organization
51 Apgaismes stabiem un to stiprindjumu elementiem jabat bez 1 diennakts Satiksmes organizacijas Vizuala A 5,460.00 gab.
bojajumiem. Satiksmei bistamie bojajumi janovérs nekavéjoties péc to / tehnisko ITdzeklu / /
atklasanas. 1 day uzturéSana Visual units
/ /
The lighting posts and their mounting elements must be without Maintenance of technical
damage. Traffic hazards must be rectified immediately after detection. means of traffic
organization
Paréjie atklatie apgaismes stabu un to stiprinajumu bojajumi janovérs. 1 ménesis Satiksmes organizacijas Vizuala Cc 1,500.00 gab.
/ / tehnisko ITdzeklu / /
Any other damage to the lighting posts and their mountings must be 1 month uzturéSana Visual units
rectified. /
Maintenance of technical
means of traffic
organization
52 G3&jéju tuneliem jabadt apgaismotiem. 1 diennakts Satiksmes organizacijas Vizuala A 90.00 h
/ tehnisko ITdzeklu /
Pedestrian tunnels must be illuminated. 1 day uzturéSana Visual
/
Maintenance of technical
means of traffic
organization
Bojatie gajeju tunelu gaismas elementi janomaina. 1 nedéla Satiksmes organizacijas Vizuala C 600.00 gab.
/ / tehnisko ITdzek|u / /
Damaged light elements in pedestrian tunnels must be replaced. 1 week uzturéSana Visual units
/
Maintenance of technical
means of traffic
organization
53 Seguma defekti, kas var radit draudus satiksmes drosibai vai A klase — 1 diennakts; Seguma uzturé$ana Vizuala A 240.00 m2
konstrukciju noturibai, janovers, jaapzimé vai janorobezo vai minétas B klase — 5 diennaktis / /
darbibas jauzsak nekavéjoties péc minéto defektu atklaSanas. / Surface maintenance Visual
/ Class A -1 day;
Surface defects that may pose a risk to road safety or structural stability Class B - 5 day
must be prevented, marked or demarcated, or the aforementioned
activities must be initiated immediately upon detection of such defects.
54 Dubli vai netirumi no autocela asfalta seguma janovac. A klase - 1 diennakts; Seguma uzturéSana Vizuala B 3.00 m2
/ B klase - 5 diennaktis / /
Mud or dirt must be removed from the road asphalt surface. / Surface maintenance Visual

Class A - 1 day; Class B -5
days
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55 Asfalta segumos bedres nedrikst bit dzilakas par 25 mm, tas pavasart A klase - lidz kartéja gada Seguma uzturéSana Mérijums C 80.00 m2

jaaizpilda 1.janijam; / /
/ B klase — 1dz kartéja gada Surface maintenance Measurement
Potholes in asphalt surfaces must not be deeper than 25 mm, and must 15.janijam.
be filled in the spring
Class A — annually until June
1
Class B — annually until June
15th.
Vélak izveidojusas bedres jaaizpilda. Lidz kartéja gada Seguma uzturéSana Vizuala/ Mérjums C 240.00 m2
/ 31l.augustam. / /
Potholes formed later must be filled. / Surface maintenance Visual/ Measurement
Annually until August 31.

56 Satiksmei bistamas bedres jaaizpilda. A klase - 1 diennakts; Seguma uzturéSana Vizuala/ Mérjums A 240.00 m2
/ B klase — 5 diennaktis / /

Potholes hazardous for traffic must be filled. / Surface maintenance Visual/ Measurement
Class A -1 day;
Class B - 5 day

57 Asfalta segumos posmi, kuros ir Skérsvilni, kas augstaki par 30 mm, vai A klase -1 diennakts; Seguma uzturéSana Vizuala/ Mérjums C 450.00 gab.
risas, kas dzilakas par 25 mm, jaapzimé ar 112.cela zZimi "Nelidzens B klase — 5 diennaktis / / /
cel§", ar 323. cela zimi “ Maksimala atruma ierobezojums” ar vértibu / Surface maintenance Visual/ Measurement units
70km/st (vai zemaku) un 803.papildzimi “Darbibas zona” vai trikumi Class A - 1 day;
janoveérs. Class B - 5 days.

/

For asphalt surfaces, sections with transverse waves greater than 30
mm or ruts deeper than 25 mm must be marked with road sign No.112
"Rough Road" , road sign No. 323 “Maximal Speed limit” with value of
70 km/h (or less) and additional sign No.803 “Operation range” or
defects must be rectified.

58 Asfalta segumos posmi ar krasam virsmas [imena izmainam A klase -1 diennakts; Seguma uzturé$ana Vizuala/ Mérjums C 450.00 gab.
(iesédumiem un pacélumiem) jaapzimé ar 112.cela zZimi "Nelidzens B klase — 5 diennaktis / / /
cel§" , ar 323. cela zZimi “ Maksimala atruma ierobeZojums” ar vertibu / Surface maintenance Visual/ Measurement units
70km/st (vai zemaku) un 803.papildzimi “Darbibas zona” vai trakumi Class A - 1 day;
janovers. Class B - 5 days.

/

For asphalt surfaces with sharp surface level changes (dips and
elevations) must be marked with road sign No. 112 "Rough Road" , road
sign No. 323 “Maximal Speed limit” with value of 70 km/h (or less) and
additional sign No.803 “Operation range” or defects must be rectified.

59 Asfalta seguma sakeres koeficientam (iznemot ziemas sezonu un A klase - 1 diennakts; Seguma uzturéSana Mérijums C 450.00 gab.
arkartéjos laikapstaklus) jabat ne mazakam par 0,3. Ja sakeres B klase - 5 diennaktis. / / /
koeficients ir mazaks, $ads autocela posms jaapzimé ar 115.cela zimi / Surface maintenance Measurement units

"Slidens cel$" ar 323. cela zimi “ Maksimala atruma ierobezojums” ar
veértibu 70km/st (vai zemaku) un 803.papildzimi “Darbibas zona” vai
javeic pasakumi seguma raupjuma atjaunosanai.

/

The coefficient of adhesion of asphalt surface (excluding the winter
season and extreme weather conditions) must be no less than 0,3. If the
coefficient of adhesion is lower, such a section of the road must be
marked with the road sign No. 115 "Slippery Road", road sign No. 323

Class A - 1 day;
Class B - 5 days.
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“Maximal Speed limit” with value of 70 km/h (or less) and additional sign
No.803 “Operation range” .or measures should be taken to restore
surface roughness.
60 Plaisas asfalta seguma, kuru atvérums ir lielaks par 10 mm, jaaizpilda. A klase - lidz kartéja gada Seguma uzturéSana Mérijums C 120.00 10m
/ 1.janijam; / /
Cracks in asphalt surface with aperture greater than 10 mm must be B klase - 1dz kartéja gada Surface maintenance Measurement
filled. 15.janijam
Class A annually until June 1;
Class B — annually until June
15
Veélak izveidojudas plaisas ir jaaizpilda. LTdz kartéja gada Seguma uzturéSana Meérijums Cc 120.00 10m
/ 31.augustam / /
Cracks formed later must be filled. / Surface maintenance Measurement
Annually until August 31
Asfalta segumos kikumojoSas vietas jaapzimé ar nepiecieSamajam cela | A klase — 1 diennakts; B klase | Seguma uzturéSana Vizuala A 900.00 gab.
61 zImém un janosedz ar transporta slodzi sadaloSu materialu. — 5 diennaktis / / /
/ / Surface maintenance Visual units
Asphalt surface bumps must be marked with the necessary road signs Class A - 1 day;
and covered by a transport load-breaking material. Class B - 5 days.
Péc autocela klatnes noziSanas segums jasakarto. A klase - 3 diennaktislaika; Seguma uzturéSana Vizuala B 210.00 m2
/ B klase - 5 diennaktis. / /
After drying of the road surface, the surface must be put in order. / Surface maintenance Visual
Class A - 3 days;
Class B - 5 days.
62 Vasaras sezona janomaina salauzti un sadrupusi betona apmalu L1dz karteja gada 31.augustam | Seguma uzturéSana Vizuala C 990.00 10m
akmeni. / /
/ Annually until August 31 Surface maintenance Visual
During the summer season, broken and crumbled concrete border
stones must be replaced.
63 Grants seguma virsmai jabat lldzenai, ta nedrikst radit autobraucéjam 5 diennaktis Seguma uzturéSana Vizuala C 15.00 100m
diskomfortu. / / /
/ 5 days Surface maintenance Visual
Gravel surface must be level, it must not cause discomfort to the driver.
Ja laikposma no pavasara atkuSna Iidz sala iestdSanas bridim grants Lidz kartéja gada 31.augustam | Seguma uzturé$ana Vizuala Cc 15.00 100m
seguma 30 % no apskatdma laukuma veidojas $kérsvilni, risas vai / /
bedres, kas dzilakas par 60 mm, grants segums janoplané. Annually until August 31 Surface maintenance Visual
/
If during the period between spring thaw and frost onset 30% of
monitored gravel surface area contains transverse waves, ruts or
potholes deeper than 60 mm, the gravel surface must be levelled.
64 Grants seguma nav pielaujami iesédumi un bedres, kas dzilakas par 5 diennaktis Seguma uzturé$ana Vizuala Cc 120.00 100m
100 mm. / / /
/ 5 days Surface maintenance Visual
Dips and potholes deeper than 100 mm are not permissable on gravel
surfaces.
65 Bruga seguma radusas bedres pavasarT jasalabo parbrugéjot lidz LTdz karteja gada 1.janijam Seguma uzturéSana Vizuala Cc 90.00 m2
1.janijam. / / /
Annually until June 1 Surface maintenance Visual
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Potholes in cobblestone surface must be repaired in the spring by
repaving until June 1st.
Vélak izveidojusas bedres jasalabo Ilidz 31.augustam. Lidz karteja gada 31. Seguma uzturéSana Vizuala C 90.00 m2
/ Augustam / /
Later formed potholes must be repaired by August 31. / Surface maintenance Visual
Annually until August 31
Satiksmei bistamas bedres bruga seguma janovérs (drikst ar citu A klase - 1 diennakts ; Seguma uzturéSana Vizuala A 405.00 m2
materialu). B klase - 5 diennaktis / /
/ / Surface maintenance Visual
Holes in cobblestone surface hazardous to traffic must be repaired Class A - 1 day;
(other materials permissable). Class B - 5 days.
Autocela zemes nodalijuma joslas sakopSana pavasart javeic ne velak A klase — I1dz kartéja gada Autocelu kopSana Vizuala Cc 20.00 100m
66 ka: A klase - [1dz kartéja gada 1.maijam; B klase - [1dz kartéja gada 1.maijam; / /
15.maijam. B klase — l1dz kart&éja gada Road maintenance Visual
/ 15.maijam
The cleaning of the road partition land bands in the spring must be /
performed no later than: Class A - annually until May 1st; Class B — Class A — annually until
annually until May 15th. May 1st;
Class B — annually until
May 15th.
Autocela operativa kopSana javeic: A klase - reizi 2 nedélas; Autocelu kopSana Vizuala C 4.50 100m
/ B klase - reizi ménesl. / /
Routine road maintenance must be performed: / Road maintenance Vlisual
Class A - once every 2 weeks;
Class B - once a month.
Uz autocela klatnes pék3ni radusos satiksmi kavéjoSu vai satiksmes 1 stunda Autocelu kopSana Vizuala A 320.00 h
67 droSibai bistamu 8kérs|u norobezo$ana vai cela zimju uzstadisana / /
jauzsak nekavéjoties péc to atklasanas. Road maintenance Visual
/
Delimitation of sudden hazardous or traffic-hindering obstacles on the
carriageway or setting up of warning signs must be started immediately
after the detection of such objects.
Uz autocela klatnes pék3ni radusos satiksmi kavéjoSu vai satiksmes 1 diennakts Autocelu kopSana Vizuala A 320.00 h
droSibai bistamu Skérs|u (iznemot avargjusus transportiidzek|us vai to / / /
kravas) novérSana jauzsak nekavéjoties péc to atklasanas. 1 day Road maintenance Visual
/
Remediation of sudden hazardous or traffic-hindering obstacles on the
carriageway (with the exception of crashed vehicles or their cargo) must
be started immediately after the detection of such objects.
68 Autocela zemes nodalijuma josla nav pielaujama ilgstoSa dazadu 1 diennakts/ Autocelu kopSana Vizuala A 80.00 h
satiksmes lidzek|u stavéSana, kravu un gadijuma priek8metu atradanas. | 1 day / /
Atklajot $adus gadijumus, jauzsak normativajos aktos noteikta Road maintenance Visual

procedira to aizvak$anai.

/

Long-term parking of various means of transport, cargoes and incidental
objects on the road partition land is not permissable. The regulatory
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enactment procedures for removal of such objects must be initiated
upon detection of such objects.
69 Autocela zemes klatnes robezas nav pielaujami izskalojumi un Aklase - 1 nedéla; Autocelu kopSana Vizuala B 300.00 100m
nogruvumi. Atklatie trikumi janovérs. Izskalojumi un nogruvumi, kas B klase - 2 nedélas. / /
dzilaki par 50 cm, jaaizber vai japieber. / Road maintenance Visual
Class A - 1 week;
/ Class B —2 weeks.
No washouts or landslides are permitted within the road surface of the
road. Detected deficiencies must be addressed.
Washouts and landslides deeper than 50 cm must be filled-up or filled-
in.
70 Autocela sangravjos nav pielaujama ilgstoSa tdens kra$anas augstak A klase - 1 nedéla; Autocelu kopSana Vizuala Cc 250.00 100m
par 20 cm zem autocela segas konstrukcijas. Atklatie trikumi janovers. B klase - 2 nedélas. / /
/ / Road maintenance Visual
Long-term accumulation of water in the road side diches for more than Class A - 1 week;
20 cm below the road surface construction on is not permissable. Class B - 2 weeks.
Detected deficiencies must be addressed.
Sangraviji jaiztira no aizséréjumiem. A klase - 1 nedéla; Autocelu kopSana Vizuala C 250.00 100m
/ B klase - 2 nedélas. / /
Side ditches must be cleaned of clogging. / Road maintenance Visual
Class A - 1 week;
Class B —2 weeks.
Gdlijam un drenazas akam jabdat tiram, bez sanesumiem. Pavasari tas LTdz karteja gada 1.janijam Autocelu kopSana Vizuala C 500.00 gab
71 pirmo reizi jaiztira. / / /
/ Annually until 1st June Road maintenance Visual
Gullies and drainage wells must be clean, free of sediments. First
cleaning of these must be performed in the spring.
A klase - reizi 6 nedélas; Autocelu kopSana Vizuala c 500.00 gab
Vélak ITdz sala iestasanas bridim tas jaiztira: B klase - reizi 2 ménesos. / /
/ / Road maintenance Visual
Thereon these must be cleaned until freezing temperatures set in: Class A - once every 6 weeks;
Class B - once every 2
months.
72 Drenazas vai kanalizacijas caurulés nav pielaujami aizsérgjumi. A klase - 20% 1 ménesis; B Autocelu kopSana Vizuala C 1,500.00 10m
Caurules, kuras aizséréjums ir lielaks par noradito procentualo klase - 35% 2 ménesi / /
daudzumu, jaiztira. / Road maintenance Visual
/ Class A - 20% within 1 month;
Clogging is not permissable in drainage or sewer pipes. Pipes with Class B - 35% within 2
clogging greater than the specified percentage must be cleaned. months.
73 Gillijam, kanalizacijas, drenazas, tdensvada akam un skatakam jabdat 1 diennakts Autocelu kopSana Vizuala A 1,200.00 gab.
bez bojajumiem un izskalojumiem. Tam jabat nosegtam ar vakiem vai / / /
restitém. Pirms atkuSna no ietekdm, akam un restitém jaiztira sniegs un 1 day Road maintenance Visual

ledus.
/
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Gullies, sewage, drainage, water supply wells and manholes must be
undamaged and without washouts. They must be covered with lids or
grates. Snow and ice must be cleaned from gullies, wells and grates
before thaw.

74

Nomales Skembu, grants un grunts segumam jabut l[idzenam, bez
bedrem, Skérsvilniem, risam, valniem, valéjiem akmeniem, kas lielaki
par 70 mm, un valéjam velénam. Skérsslipumam jabat 3-5 % (virazas —
lidz 6 %). Udens novadisana no nomalém un seguma nedrikst tikt
traucéta. Atklatie trdkumi janoveérs vasaras sezona.

/

Breakstone, gravel and dirt surface must be level, free from potholes,
crosswaves, ruts, curbs, open stones larger than 70 mm, and open turf.
The gradient must be 3-5% (up to 6% in turns). Water drainage from
road shoulders and surface must not be hindered. Detected deficiencies
must be addressed during the summer season.

Aklase - 1 nedéla
B klase - 2 nedélas.
/

Class A - 1 week;
Class B -2 weeks.

Autocelu kopSana
/
Road maintenance

Vizuala
/
Visual

36.00

100m

75

Autocela nomales un asfalta seguma savienojuma augstumu atskiriba
nedrikst bat lielaka par: A klase - 3 cm; B klase - 5 cm.

/

The height difference between the roadside and the asphalt surface
must not exceed: Class A - 3 cm; Class B - 5 cm.

1 diennakts
/
1 day

Autocelu kopSana
/
Road maintenance

Meérijums
/
Measurement

360.00

100m

Ja laikposma no pavasara atkusna lidz sala iestadSanas bridim tiek
konstatéta lielaka augstuma atSkiriba, autocela posms jaapzimé ar
119.cela zZimi "Cel$ ar bistamam nomalém" un citam nepiecieSamajam
cela zimém vai atklatie trakumi janovers.

/

If a greater height difference is detected during the period between
spring thaw and frost onset, the road section must be marked with the
sign No. 119 "Road with " and other necessary road signs, or the
detected defects must be rectified.

A klase - 3 diennaktis;
B klase - 7 diennaktis.
/

Class A - 3 days;
Class B - 7 days.

Autocelu kopSana
/
Road maintenance

Meérijums
/
Measurement

900.00

gab.

units

76

Nomalei ar grants segumu jabadt ITdzenai. Ja laikposma no pavasara
atkuSna I1dz sala iestaSanas bridim seguma nomalé 30 % no apskatama
laukuma veidojas Skérsvilni, risas vai bedres, kas dzilakas par 60 mm,
grants seguma nomale janoplané.

/

Road shoulders with gravel surface must be level. If during the period
from spring thaw to frost onset 30% of monitored gravel surface area
contains transverse waves, ruts or potholes deeper than 60 mm the
gravel surface must be leveled.

A klase - 2 nedélas;
B klase - 3 nedélas.
/

Class A - 2 weeks;
Class B —3 weeks.

Autocelu kopSana
/
Road maintenance

Vizuala/ Mérjums
/
Visual/ Measurement

24.00

100m

7

Nomalé ar asfalta segumu nav pielaujamas bedres, kas dzilakas par 25
mm. Ja izveidojusas bedres, tas pavasarf jaaizpilda.

/

Potholes deeper than 25 mm are not permissable on hard shoulders. In
case potholes have formed, they must be filled-in in the spring

Lidz kartéja gada 1.janijam.
/

Annually until 1st June

Autocelu kopSana
/
Road maintenance

Mérijums
/
Measurement

105.00

m2

Vélak izveidojusas bedres jaaizpilda I1dz kartéja gada 31. augustam.
/
Potholes formed thereon must be filled-in annually by August 31.

Lidz karteja gada 31.augustam
/

Annually until August 31

Autocelu kopSana
/
Road maintenance

Mérijums
/
Measurement

70.00

m2

78

Autocela zemes klatnes robezas augoSie krami jaizcért un zale jaizplauj
ne retak ka vienu reizi gada.

Lidz karteja gada 31.augustam
/

Autocelu kopSana
/

Vizuala
/

1.50

m2
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/ Annually until August 31 Road maintenance Visual
The shrubbery growing within the bounds of road area must be cut and
the grass must be mowed at least once a year.
79 Normativajos aktos noteikto autocela, cela zimju vai krustojumu noteikto | A klase - 3 diennaktis; Autocelu kopSana Vizuala B 3.00 m2
redzamibu nodrosina, izcértot traucéjoSos krimus vai koku zarus. B klase - 1 nedéla. / /
Atklatie trakumi janovers. / Road maintenance Visual
/ Class A - 3 days;
Visibility of the road, road signs or intersections specified in regulatory Class B - 1 week.
enactments shall be ensured by cutting off disturbing bushes or tree
branches. Detected deficiencies must be addressed.
80 Zale, kas aug uz autocela nomales un tai piegulo$as nogazes 1,0-1,5m | Aklase - vismaz 2 reizes Autocelu kopSana Vizuala Cc 1.50 m2
platuma, ka arT uz sadalo$as joslas, kas ir $auraka par 12 m, vegetacijas | gada; / /
perioda japlauj. B klase - vismaz 1 reizi gada. Road maintenance Visual
/ /
The grass growing on the edges of the carriageway and the slopes Class A - at least 2 times per
adjacent to it at a width of 1.0-1.5 m, as well as the dividing land strip year; Class B - at least 1 time
that is narrower than 12 m, must be mowed during vegetation period. per year.
81 Pirmos Cetrus gadus péc koku, krimu jaunaudzu iestadiSanas, vismaz 1 | Lidz kartéja gada 31. Autocelu kopSana Vizuala C 15.00 m2
reizi jairdina augsne un jaizvac nezales. augustam / /
/ / Road maintenance Visual
For the first four years after planting trees, shrubs and young trees, soil Annually until August 31
must be aerated at least once and weeds removed.
82 Boja gajuso koku un kriimu vieta jaiestada jauni. LTdz karteja gada 1.jdlijam Autocelu kopSana Vizuala C 300.00 gab.
/ / / /
Dead trees and shrubs must be replaced with new plants. Annually until 1st of July Road maintenance Visual Units
83 Atpitas vietas nav pielaujams salauzts vai sabojats aprikojums. Bojatais | A klase - 2 nedélas; Autocelu kopSana Vizuala Cc 600.00 gab.
aprikojums jasaremonté vai janovac. B klase - 1 ménesis. / / /
/ / Road maintenance Visual units
No broken or damaged equipment is permissable in the rest areas. A class - 2 weeks;
Damaged equipment must be repaired or removed. Class B - 1 month.
84 Kapném atputas vietas jabat ar nostiprindtdm margam. Kapnu 1 diennakts Autocelu kopSana Vizuala A 6,000.00 10m
pakapieniem jabdt noturigiem un bez bojajumiem. / / /
/ 1 day Road maintenance Visual
Stairs in rest areas must be equipped with fixed railings. Stair steps
must be stable and undamaged.
Péc trikumu atklaSanas nekavéjoties jauzliek bridinosi uzraksti un
kapnes janorobezo.
Immediately after detecting defects, warnings must be placed and the
stairs bounded.
Bojatie elementi janomaina. A klase - 2 nedélas; Autocelu kopSana Vizuala B 600.00 gab.
/ B klase - 1 ménesis . / / /
Damaged elements must be replaced. / Road maintenance Visual units

29. lapa no 40 lapam | Page 29 of 40




Nr / Kategorija / Remonta laiks / Repair time Uzturésanas darbs / Uzraudzibas metode / |IIK Segments| 1IK/IPR 1K
No Category Maintenance work Method of monitoring / IPR (euro) vieniba /
Segment IPR unit
Class A - 2 weeks;
Class B - 1 month.
85 Skanu sienu bojajumi ir janovers. 1 ménesis Satiksmes organizacijas Vizuala C 100.00 m2
/ / tehnisko ITdzeklu /
Sound barrier damages to be addressed 1 month uzturéSana Visual
/
Maintenance of technical
means of traffic
organization
86 Latvanu likvidéSana atbilstoSi Normativajiem aktiem. 1 nedéla Autocelu kopSana Vizuala B 3.00 m2
/ / / /
Hogweed eradication as per Legal Acts 1 week Road maintenance Visual
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11.

12.

13.

14.

Ziemas uzturéSanas klases. Ziemas
uzturéSanas klases ir spéka $adas stundas:
(&) A klase 0:00 — 24:00;

(b) Al klase 0:00 — 24:00;

(c) B klase 0:00-24:00.

4. tabulas papildinasana. Ja Pieejamibas
Perioda laika &1 pielikuma 4. tabulai ir
japievieno jauna kategorija (zem 4. tabulas 1.
kolonnas), ko pieprasa attiecigas izmainas
Likumos, 81 pielikuma 4. tabulai ir japievieno
jauna rinda un ta jaaizpilda ar Remonta Laiku,
uzraudzibas metodi un IIK vienibu, ka noteikts
attiecigajos Likumos.

S8ada gadijuma IIK Segments ir japieskir,
balstoties uz IIK Segmentu klasifikaciju, ka
noradits ST pielikuma 13. - 16. punkta.

IIK tiek ieglts, vientbas izmaksam, kas
saistitas ar attiecigo IIK Segmentu, piemérojot
koeficientu 6 IIK Segmentam A, koeficientu 4
IIK Segmentam B un koeficientu 2 IIK
Segmentam C.

Gadijum3, ja Liguma darbibas laika Likumos
tiek izdaritas izmainas, kas samazina S$i
pielikuma 4. tabula uzskaittto kategoriju skaitu,
8T pielikuma 4. tabula netiek izdarttas izmainas
un Privatajam Partnerim ir pienakums turpinat
nodrosinat visu ST pielikuma 4. tabula minéto
kategoriju pilnigu un savlaicigu izpildi, iznemot

gadijumu, ja Likumi aizliedz attiecigo
kategoriju vai darbibu.

IIK Segments A:

(&) Neizpildes Gadijums, kas izriet no

nolaidibas un/vai nepienacigas rapibas,
kas izraisa vai var izraisit 1pasi bistamas
situacijas. “Ipadi bistams” cita starpa
nozimé (seko neizsmelo$s uzskaitijums)
naves, smaga kaitéjuma vai bojajuma
risku.

Neizpildes Gadijums, kas izraisa vai var
izraisit 1pasi bistamas situacijas (nozimi
skatit (a) apakSpunkta).

(b)

IIK Segments B:

(@) Cela defekti, kas ietekmé ta
funkcionalitati.
(b) Darbu izpilde, pirms tam neizpildot

nepiecieSamas proceddras vai nesanemot
nepiecieSamas atlaujas.

Neizpildes Gadijums, kas attiecas uz
Liguma noteiktiem, savstarpégji
saskanotiem pasakumiem, procediram
un metodém, kas saistiti ar Darbiem un
kuru tieSs noliks ir vadit vai ierobezotu
nopietnus  riskus, kur operacionalu

(©)

11.

12.

13.

14,

Winter maintenance classes. Winter
maintenance classes are effective during the
following clock hours:

(a) Class A 0.00 a.m. — 12 p.m. (midnight);
(b) Class A1 0.00 a.m. — 12 p.m. (midnight);
(c) Class B 0.00 a.m. — 12 p.m. (midnight).

Supplementing of Table 4. In case during
the Availability Phase a new category (under
column 1 of Table 4) must be added to the
Table 4 of this Appendix due to the respective
changes in Laws, a new row shall be added to
the Table 4 of this Appendix and filled in with
the Repair Time, method of monitoring and
IPR unit as prescribed by the respective Laws.
In such case IPR Segment shall be assigned
based on IPR Segment classification as
described in Clause 13 to 16 of this Appendix.
IPR is derived by taking cost per unit
associated with the respective IPR Segment
and applying ratio of 6 for IPR Segment A,
ratio of 4 for IPR Segment B and ratio of 2 for
IPR Segment C.

In case during the validity period of this
Contract changes are made to the Laws,
which reduce the number of categories listed
in the Table 4 of this Appendix, then no
changes shall be made to the Table 4 of this
Appendix, and Private Partner shall continue
full and timely performance of all categories
listed in Table 4 of this Appendix, except in
case Laws prohibit the respective category or
activity.

IPR Segment A:

(a) Non-Performance Event arising from
negligence and/or a lack of due care that
cause, or could cause, highly dangerous
situations. “Highly dangerous" means,
inter alia (non-exhaustive list follows), the
risk of fatality, or serious injury or damage.
Non-Performance Event, which causes,
or could cause, highly dangerous
situations (for content see subclause (a)).

(b)

IPR Segment B:
(a) Defects in
functionality.
Performance of Works without the
requisite procedures being undertaken in
advance or without the requisite
permissions being obtained.

Non-Performance Event relating to the
agreed arrangements, procedures and
methods set out in the Contract with
regard to the Works, the direct intention of
which is to manage or limit serious risks
and where failing to take the operational

the Road affecting

(b)

(©)
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15.

16.

17.

18.

darbibu neveikSana
Neizpildes Gadijuma.
(d) Neizpildes Gadijums, kas rada vai var
radit zaudéjumu vai Remonta Izmaksu
lieku sadardzinajumu.
Neizpildes Gadijums, it TpaSi, bet ne tikai
saistiba ar visparpienemtiem vai T1paSi
piemérojamiem droSibas noteikumiem, kas
rada vai var radit riskantas vai bistamas
situacijas, miesas bojajumus un/vai batisku
kaitejumu.

veido dalu no

IIK Segments C:

(a) jebkura veida defekti,
Apvedcelu.

(b) apkartnes izjauk3ana.

(c) negativa ietekme uz vidi.

Privata Partnera Saistibu Neizpilde attieciba

uz Infrastruktdras identificéSanu, uzturésanu,

bojasanu vai salausanu.

kas saistiti ar

IIK Segments D: Neizpildes Gadijums, kas
ietver Privata Partnera  administrativu
nolaidibu.

Remonta Laiks. Liguma 4. pielikuma
(Tehniskas prasibas Projektésanai,
Bavniecibai, UzturéSanai un
AtpakalnodoSanai)  noteiktie  termini ir

jauzskata par Remonta Laikiem, un atSkiribu
gadijuma tiem ir priekSroka par S1 pielikuma 4.
tabula noraditajiem Remonta Laikiem. Tikai
taja gadijuma, ja konkrétajam Darbam Liguma
4. pielikuma (Tehniskas  prasibas
ProjektéSanai, Buvniecibai, Uzturé3anai un
AtpakalnodoSanai) nav noradits Remonta
Laiks vai tas ir noteikts ilgaks, priekSroka ir
dodama $§1 pielikuma 4. tabula noraditajam
Remonta Laikam.

IIK par IIK Segmentu A un lidzigi izteiktiem
Neizpildes Gadijumiem Segmenta B vai C.
Katra Neizpildes Gadijuma novérSanai ir
noteikts Remonta Laiks (31 pielikuma
4 tabula). Pabeidzot novérst Neizpildes
Gadijumu Remonta Laika, IIK Segmenta A
netiek piemérots nekads IIK un secigi —
Izpildes Atskaitijums.

Gadijum3, ja Neizpildes Gadijuma novérSana
netiek pabeigta Remonta Laika, Privatajam
Partnerim ir pienakums registrét un rakstiski
pazinot $o faktu Publiskajam Partnerim. Sada
gadijuma Privatajam Partnerim ir pienakums
pabeigt Neizpildes Gadijuma novérSanu otra
tdda paSa Remonta Laika ietvaros, kads
sakotngji bijis noteikts Segmenta A &1
pielikuma 4.tabula, tatu tad par to tiek
piemérots IIK un secigi — Izpildes Atskaitijums.
Gadijuma, ja Privatais Partneris arT otrreizéja
Remonta Laika ietvaros nav pabeidzis
Neizpildes Gadijuma novérSanu, Privatajam

15.

16.

17.

18.

measure constitutes part of the Non-
Performance Event.

(d) Non-Performance Event, which results, or
could result, in the damage or Repair
Costs being increased unnecessarily.

Non-Performance Event, particularly but not
exclusively relating to generally accepted or
specifically applicable safety principles, that
result, or could result, in risky or dangerous
situations, bodily injury and/or substantial
damage.

IPR Segment C:

(a) defects of any other kind with respect to
the Bypass.

(b) disruption of the surroundings.

(c) negative impact on the environment.

Private Partner Default with respect to the

identification, maintenance, damage or

breakage of Infrastructure.

IPR Segment D: Non-Performance Event,
which includes administrative negligence on
the part of the Private Partner.

Repair Time. The deadlines set out in the
Appendix 4 to the Contract (Technical
requirements to the Designing, Construction,
Maintenance and Hand-back) shall be
considered the Repair Times, and in the case
of difference these shall prevail over the
Repair Times indicated in Table 4 of this
Appendix. Only in case no Repair Time or
longer Repair Time for the particular Work is
set in the Appendix 4 to this Contract
(Technical requirements to the Designing,
Construction, Maintenance and Hand-back),
the Repair Time indicated in the Table 4 of this
Appendix shall prevail.

IPR for IPR Segment A and equally
expressed Non-Performance Events in
Segments B or C. Repair Time is set (Table
4 of this Appendix) for elimination of each
Non-Performance Event. Provided elimination
of Non-Performance Event is completed
within the Repair Time, no IPR and
consequently no PR shall be applied in the
IPR Segemnt A.

In case elimination of the Non-Performance
Event is not completed within the Repair
Time, Private Partner shall register and notify
in writing this fact to the Pbluc Partner. In such
case Private Partner shall have the obligation
to complete elimination of the Non-
Performance Event within another period of
the same Repair Time, as the Repair Time
initially set for Segment A in Table 4 of this
Appendix, but in such case IPR and
consequently - PR shall be applied.
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19.

Partnerim joprojam ir pienakums pilniba
pabeigt Neizpildes Gadijuma novérSanu
secigi nakama Remonta Laika ietvaros, tacu
tad tiek piemérota $aja pielikuma noteikta 11K
un secigi — Izpildes Atskaitljums, ievéerojot 81
pielikuma 22.punkta noteikumus.

L1dzigi Saja punkta notiektajam ir jarikojas art
visos tajos gadijumos, kur jebkura cita
segmenta (B vai C) Remonta Laiks ir izteikts

minatés, stundas, diends, nedélas vai
ménesos.

Ja Neizpildes Gadijuma novérSana Remonta
Laikd un/vai arpus ta izraisa Joslas
Nepieejamibu, par laiku, kurd ir bijusi
attiecigds  Joslas  Nepieejamiba, tiek
piemérota Pieejamibas Korekcija.

IIK par Neizpildes Gadijumiem, Kkuru
Remonta Laiks sezonali noteikts Ilidz

3l.augustam. Pabeidzot novérst Neizpildes
Gadijumu Sadi izteikta Remonta Laik3a,
attiecigaja IIK Segmenta netiek piemérots
nekads IIK un secigi — Izpildes Atskaitljums.
Gadijum3, ja Neizpildes Gadijuma novérSana
netiek pabeigta $adi noteiktd Remonta Laika,
Privatajam Partnerim ir pienakums registrét un
rakstiski pazinot 8o faktu Publiskajam
Partnerim. Sada gadijuma Privatajam
Partnerim ir pienakums pabeigt Neizpildes
Gadijuma novérSanu ne vélak ka Iidz ta pasa
kalendara gada 30.septembrim, par ko tiek
piemérots IIK un secigi — Izpildes Atskaitijums.
Gadijuma, ja Privatais Partneris arl lidz ta
pasa kalendara gada 30.septembrim nav
pabeidzis Neizpildes Gadijuma novérSanu,
Privatajam Partnerim joprojam ir pienakums
piintba  pabeigt  Neizpildes  Gadijuma
novérSanu nakama kartéja Remonta Laika
ietvaros (katrs Kalendarais Ménesis atseviski
(dalejs vai pilns), kas péc 30.septembra iekrit
sezonalu apstaklu noteikta laika perioda starp
diviem tadiem Remonta Laikiem, kas ir
nepieméroti attiecigo darbu izpildei, ST punkta
un 22.punkta vajadzibam ir uzskatams par
vienu patstavigu Remonta Laiku), par ko tiek
piemérota $aja pielikuma noteikta 1K un secigi
— lzpildes Atskaitijums, ievérojot ST pielikuma
22.punkta noteikumus.

Ja Neizpildes Gadijuma novérSana Remonta

Laikd un/vai arpus ta izraisa Joslas
Nepieejamibu, par laiku, kura ir bijusi
attiecigads  Joslas  Nepieejamiba, tiek

piemérota Pieejamibas Korekcija.

19.

In case Private Partner fails to complete
elimination of the Non-Performance Event
also within the second Repair Time, Private
Partner still has the obligation to fully
complete elimination of the Non-Performance
Event within the following routine Repair
Time, but in such case IPR and consequently
PR set forth in this Appendix shall be applied
by observing provisions of Clause 22 of this
Appendix.

Activities similar to what is prescribed in this
Clause shall be performed also in all those
situations, where in any other Segment (B or
C) the Repair Time is expressed in minutes,
hours, days, weeks or months.

In case elimination of the Non-Performance
Event during the Repair Time and/or outside it
causes Traffic Lane  Non-Availability,
Availability Adjustment shall be applied for the
period of time, during which the respective
Traffic Lane Non-Availability existed.

IPR for Non-Performance Event, Repair
Times of which seasonally are set until
August 31. No IPR and consequently no PR
shall be applied within the respective IPR
Segment, provided elimination of the Non-
Performance Event is completed within a thus
expressed Repair Time.

In case elimination of the Non-Performance
Event is not completed within a thus
expressed Repair Time, Private Partner shal
register and notify in writing such fact to the
Public Partner. In such case Private Partner
shall have the obligation to complete
elimination of the Non-Performance Event no
later than until September 30 of the same
calendar year, for which IPR and
consequently PR shall be applied.

In case Private Partner fails to complete
elimination of the Non-Performance Event
until September 30 of the same calendar year,
Private Partner shall still have the obligation to
fully complete elimination of the Non-
Performance Event within the following
routine Repair Time (each Calendar Month,
whether full or partial, which after September
30 falls within such period of time, which is
predetermined by the seasonal conditions
being not suitable for the performance of the
respective works, shall be deemed one
separate Repair Time for the purposes of this
Clause and Clause 22 of this Appendix), in
such case the IPR and consequently PR shall
be applied as set forth in this Appendix, by
observing provisions of Clause 22 of this
Appendix.

In case elimination of the Non-Performance
Event during the Repair Time and/or outside it
causes Traffic Lane  Non-Availability,
Availability Adjustment shall be applied for the
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20.

21.

22.

23.

24,

25,

IIK par IIK Segmentu D. IIK D kategorija, DA
tiek aprékinats saskana ar 87 pielikuma
26.punku.

IA piemérosanas periods. |A var tikt
piemérots, sakot ar Pieejamibas Datumu
(ieskaitot) ldz Beigu Datumam (ieskaitot).

IIA pieaugums. Ja Privatais Partneris pilniba
nenoveérs Neizpildes Gadijumu pirma papildus
Remonta Laika ietvaros, par Neizpildes
Gadijuma novérSanu katra secigi nakamaja
Remonta Laika attiecigajam IlA ir japieméro
koeficients 2 (divi).

Neizpildes Gadijums vairakos K
Segmentos. Ja Neizpildes Gadijums ietilpst
vairak ka viena IIK Segmenta, kop&jo IA
apréekina ka visu I1A summu.

Atkartots IlIA. Ja Neizpildes Gadijums, par ko
piemérots IlA, atkartojas taja pasa vai
nakamaja Ceturksni, Publiskais Partneris
pieméro IIA atkartoti, reizinot to ar koeficientu
2 (divi).

PK priekSroka. Ja Neizpildes Gadijums
izraisa Joslas Nepieejamibu, ir japiemeéro tikai
PK, bet nav japieméro IA par attiecigo
Neizpildes Gadijumu.

Ja Neizpildes Gadijums, kur$ nav ticis pilniba
novérsts Remonta Laika, izraisa Joslas
Nepieejamibu, Neizpildes Gadijuma
novérSanas laika ir japieméro tikai PK, bet nav
japiemeéro A par laiku, kura notiek Neizpildes
Gadijuma novérSana.

26. Atskaitljums par administrativu nolaidibu.

Par katru iztrokstoSu, nepilnigu vai nepareizu
atskaiti, kuru saskana ar Ligumu Privatajam
Partnerim bija pienakums iesniegt laicigi,
patiesu un pilnigu, ir japieméro Sads llIA:

(a) par katru vienu atskaites
neiesniegSanu Publiskajam Partnerim
Ceturksni ir japieméro I[IA 5000 EUR
(pieci tukstoSi euro) apmera;

(b) par katru atkartotu  atskaites
neiesniegSanu Publiskajam Partnerim
taja pasSa Ceturksnt ir japieméro IIA
10,000 EUR (desmit tuokstoSi euro)
apmera;

(c) par katru vienu nepilnigas atskaites
iesniegSanu Ceturksnt (Sis attiecas ari uz
savlaicigu nepilnigas atskaites

20.

21.

22,

23.

24,

25,

26.

period of time, during which the respective
Traffic Lane Non-Availability existed.

IPR for IPR Segment D. For the IPR
Segment D, PD is calculated according to
Clause 26 of this Appendix.

Period for awarding PD. PD may be
awarded as of the Availability Date (inclusive)
until the End Date (inclusive).

Increase of IPD. If the Private Partner fails to
fully remedy the Non-Performance Event
within the time period of the first additional
Repair Time, ratio of 2 (two) shall be applied
for the remedying of the Non-Performance
Event within each following routine Repair
Time.

Non-Performance Event under several IPR
Segments. If a Non-Performance Event falls
under more than one IPR Segment, the total
PD is calculated as sum of all IPDs.

Repetitive IPD. If a Non-Performance Event,
for which IPD is awarded, reoccurs within the
same or the subsequent Quarter, Public
Partner shall award the IPD repeatedly
multiplied by the ratio of 2 (two).

Prevalence of AA. If a Non-Performance
Event results in a Traffic Lane Non-
Availability, only AA shall be awarded, but no
PD shall be awarded for the respective Non-
Performance Event.

If a Non-Performance Event that has not been
fully remedied during the Repair Time results
in a Traffic Lane Non-Availability, only AA
shall be awarded for the duration of Non-
Performance Event remediation, but no PD
shall be awarded for the duration of Non-
Performance Event remediation.

Deduction for administrative negligence.
For any missing, wrong or incomplete report,
which under the Contract was to be submitted
by the Private Partner in a timely, true and full
manner, the following IPD shall be applied:
(@) any one failure per Quarter to timely
submit any report to the Public Partner
shall be subject to the IPD at the amount
of 5,000 EUR (five thousand euro);
any repeated failure per the same
Quarter to timely submit any report to the
Public Partner shall be subject to the IPD
at the amount of 10,000 EUR (ten
thousand euro);
(c) any one failure per Quarter to submit full
report (this refers as well to the timely
submission of an incomplete report) shall

(b)
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iesniegSanu) ir japieméro IIA 5,000 EUR
(pieci tikstosi euro) apmér3;

(d) par katru atkartotu nepilnigas
atskaites iesniegSanu viena Ceturksni
(Sis attiecas arT uz savlaicigu nepilnigas
atskaites iesniegSanu) ir japieméro IIA
10,000 EUR (desmit tdkstoSi euro)
apmera;

(e) iznemot acimredzamu gramatisku vai
drukas klOdu, par katru vienu 4 (Cetru)
secigu Ceturk3nu laika iesniegtu atskaiti,
kas satur nepatiesu vai izlaistu
informaciju, faktus vai  aprékinus,
pieméram (seko neizsmelo8s saraksts),
nepamatotu zinojumu par Pieejamibu,
nepatiesas zinas par Nepieejamibas
Gadijuma laiku, ilgumu, iemeslu un klasi,
nepamatotu  zinojumu par lzpildi,
nepatiesas zinas par Neizpildes
Gadijuma laiku, ilgumu, iemeslu un klasi,
Atskaitljumos vai Neto Pieejamibas
Maksajuma aprekina pilniba vai daléji
nav ieklauta kada summa, ir japieméro
I1A, reizinot attiecigo PK, IA vai abus ar
koeficientu 2 (divi).

() iznemot acimredzamu gramatisku vai
drukas kladu, par katru atkartotu to pasu
4 (Cetru) secigo Ceturkdnu laika
iesniegtu atskaiti, kas satur nepatiesu vai
izlaistu informaciju, faktus vai aprékinus,
pieméram (seko neizsmeloSs saraksts),
nepamatotu zinojumu par Pieejamibu,
nepatiesas zinas par Nepieejamibas
Gadijuma laiku, ilgumu, iemeslu un klasi,
nepamatotu  zinojumu par lzpildi,
nepatiesas zinas par Neizpildes
Gadijuma laiku, ilgumu, iemeslu un klasi,
Atskaitljumos vai Neto Pieejamibas
Maksajuma apréekina pilniba vai daléji
nav ieklauta kada summa, ir japieméro
IIA, reizinot attiecigo PK, IA vai abus ar
koeficientu 2 (divi).

Neatkarigi no llA, kas piemérots par katru Saja
punkta noradito neizpildes faktu, Publiskajam
Partnerim ir janosdta Privatajam Partnerim
rakstisks pazinojums, noradot iztrikstoSo,
nepilnigo vai nepatieso zinojumu, un janosaka
datums zinojuma vai korigéta zinojuma
iesniegSanai, kas nevar bt vairak ka 5
(piecas) Darba Dienas péc rakstiska
pazinojuma datuma.

C: BRUTO PIEEJAMIBAS MAKSAJUMA
INDEKSESANA

be subject to the IPD at the amount of
5,000 EUR (five thousand euro);

(d) any repeated failure per the same
Quarter to submit full report (for
avoidance of doubt, this refers as well to
the timely submission of any incomplete
report) shall be subject to the IPD at the
amount of 10,000 EUR (ten thousand
euro);

(e) except in the case of obvious
grammatical mistake or printing errors,
any one submission per period of 4 (four)
consecutive Quarters of a report
containing misrepresented or omitted
information, facts or calculation, for
instance (non-exhaustive list follows),
unjustified reporting of Availability,
misrepresentation of the duration in time,
length, cause, class of any Non-
Availability Event, unjustified reporting of
Performance, misrepresentation of the
duration in time, length, cause, class of
any Non-Performance Event, failure to
fully or partly include any sum into the
Deductions or calculation of the Net
Availability Payment, shall be subject to
the IPD at the amount of 2 (two) times the
respective AA, PD or both;

(f) except in the case of obvious
grammatical mistakes or printing errors,
any repeated submission per the same 4
(four) consecutive Quarters of a report
containing misrepresented or omitted
information, facts or calculation, for
instance (non-exhaustive list), unjustified
reporting of Availability,
misrepresentation of the duration in time,
length, cause, class of any Non-
Availability Event, unjustified reporting of
Performance, misrepresentation of the
duration in time, length, cause, class of
any Non-Performance Event, failure to
fully or partly include any sum into the
Deductions or calculation of the Net
Availability Payment, shall be subject to
the IPD at the amount of amount of 2
(two) times the respective AA, PD or
both.

Irrespective of the IPD applied per fact of a
failure as described in this Clause above,
Public Partner shall send written notice to the
Private Partner specifying the missing,
incomplete or wrong report, and setting the
date for the submission of the report or
submission of the corrected report, which
shall not be later than 5 (five) Business Days
following the date of the written notice.

C: INDEXATION OF THE GROSS
AVAILABILITY PAYMENT
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27. Bruto Pieejamibas

maksajuma (BPM)
Indeksé$ana. Sakot ar pirmo pilno Ceturksni
péc FinanSu Nosléeguma, Bruto Pieejamibas
Maksajuma dala, kas neietver (a)
ProjektéSanas Darbus un Buivdarbus, kas
izpilditi pirms Pieejamibas Datuma, un (b)
finanséjumu (aizdevuma finanséjumu un/vai
(kvazi) pasSu kapitdla finanséjumu), ir
jaindeksé ik  Ceturksni, IndekséSanai
izmantojot $adu formulu:

IBPMi=a+B1*Int/lo+ Ba*l2t/ 20+ ... +
Bn * |n,t/ |n,0

Kur:
t = pilno CeturkSnu kartas numurs péc
Finandu Nosléguma;
t=1., 2. ... lidz Beigu Datumam;
IBPM; = Ceturkdna t BPM indekss;
a = BPM indeksa neindeksétas dalas
vértiba;
Bi =indeksa i vértiba;
l, t = indekss i Ceturkdna t otraja
Kalendaraja Ménest;
li, 0 = indekss i Kalendaraja MénesT1
pirms datuma, kura lepirkuma tika
iesniegts LGP FinanSu Modelis.

BPM korekciju, kas jamaksa t Ceturksnr,
aprékina $adi.
*BPMo * IBPMt

5. tabula. Indeksi, to avoti un vértiba

27.

Indexation of the Gross Availability
Payment (GAP). As of the first full Quarter
following the Financial Close, the part of the
GAP, which does not include (a) Design
Works and Construction Works performed
prior to the Availability Date, and (b) the
financing (loan financing and/or (quasi) equity
financing), shall be indexed on a Quarterly
basis by applying the following formula for
Indexation:

IGAPt=a+Br*Iyt/ 1,0+ B2* 2t/ 20+ ... +
Bn * |n,t/ |n,0

where:
t = serial number of the full Quarters
following the Financial Close;
t=1, 2 ... until the End Date;
IGAP: = GAP index for Quarter t;
a = weighting of the non-indexed part of
the GAP index;
Bi= weighting of index i
li t = index i in the second Calendar
Month of Quarter t;
li O = index i in the Calendar Month
prior to the date on which the BAFO
Financial Model was submitted in the
CPN.

The GAP adjustment to be paid in Quarter tis

then calculated as follows.
: GAPo * IGAP:

Table 5. Indexes, their source and weighting

Nr. / Indeksa Apraksts / Description Avots / Source Veértiba /
No. Weighting
n/a BPM indeksa neindeksétas dalas vértiba/ N/a a 76.94%
weighting of the non-indexed part of the
GAP index
l1 Patérina cenu eskalators jeb inflacija / Centrala Statistikas parvalde/ B1 9.55%
Consumer Price Index Central Statistical Bureau
2 Darbaspéka izmaksu eskalators / Labour Centrala Statistikas parvalde/ B2 10.78%
Force Wage Index Central Statistical Bureau
I3 Jélnaftas cenu indekss Brent US / Brent US www.bloomberg.com Bs 2.37%
Crude Oil Index
l4 Nav pieauguma eskalatora (pieauguma N/a Ba 0.36%
eskalators ir vienads ar nulli (0)) / With no
escalator (Escalator of zero (0) being
applied)
28. Uz &1 pielikuma 5. tabula noraditajem 28. The following provisions apply to the variables in

mainigajiem lielumiem attiecas Sadi noteikumi:

(a) vertibas janoapalo Iidz 2 (divam) zimém
aiz komata;

Table 5 of this Appendix:

(a) weightings must be rounded to 2 (two)
figures after the decimal point;
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29.

30.

31.

(b) 871 pielikuma 5.tabula noraditie indeksi ir
tie pasi, kurus Privatais Partneris atlasija
un noradija LGP Finansu Modelr;

(c) ja Liguma darbibas laikad beidz pastavét
kdds no 81 pielikuma 5. tabula
noradttajiem indeksiem, Privatais

Partneris rakstiski pazino Publiskajam
Partnerim turpmak izmantojamo
indeksu, iesniedzot attiecigu
pamatojumu. Sadu aizvietojo$u indeksu
ir atlauts izvéléties tikai no indeksiem,
kurus publicé Latvijas Republikas
Centrala statistikas parvalde. Tas ir
izmantojams IndekséSanai, sakot ar otro
pilno Ceturksni péc Saja punkta minéta
rakstiska pazinojuma iesniegSanas
Publiskajam Partnerim.

Citu summu Indeksésana.
IPCl: = PClt/ PClo

kur:
t = pilno CeturkSnu kartas numurs péc
Finandu Nosléguma;
t=1., 2., ... ldz Beigu Datumam;
IPCl: = CeturkSna t indekss;
PCIl: = Latvijas visparé&ja patérina cenu
indeksa vértiba Kalendaraja MénesT
pirms CeturkSna t pirma Kalendara
Ménesa;
PClo = Latvijas visparéja patérina cenu
indeksa vértiba Kalendaraja Ménesi pirms
datuma, kurd LGP Finandu Modelis tika
iesniegts lepirkuma.

Visas summas, kas ST pielikuma 2. tabula, 4.
tabula un 26. punkta noraditas euro, ir balstitas
uz cenam, kadas tas bija ta CeturkSna pirmaja
datuma, kad Pretendentiem tika izsdtits
uzaicinajums piedalities Atlases Karta, un, ja vien
neparprotami nav noradits citadi, tas ir jaindeksé
ik Ceturksni, izmantojot formulu IndekséSanai,
kas noradita 3$1 pielikuma 29. punkta. Euro
noradita summa Liguma 16.2. punkta ir jaindeksé

uz AtpakalnodoSanas Bankas Garantijas
izsnieg8anas dienu.

D: NORADES FINANSU MODELA
ATJAUNINASANAI

Atjauninasana refinanséSanas gadijuma.

Turpmakie soli jaizmanto, lai noteiktu saskana ar

Liguma 2.4. punktu iegdto ieguvumu no
RefinanséSanas:
(a) finansialais ieguvums nosakams,
balstoties uz salildzingjumu starp
planotajiem maksajumiem, ko

Privatajam Partnerim jamaksa saviem
dalibniekiem (un katram subordinéta

(b) indexes listed in Table 5 of this Appendix are

(©)

29.

30.

31.

the same as selected and specified by the
Private Partner in the LGP Financial Model;

in case during the validity term of the
Contract any of the indexes listed in Table 5
of this Appendix ceases to exist, Private
Partner shall notify in writing the Public
Partner on the index to be further used by
providing respective justification. Such
substituting index shall be selected only from
the indexes published by the Central
Statistics Bureau of the Republic of Latvia. It
shall be used for the Indexation purposes as
of the second full Quarter following
submission to the Public Partner of the
written notice referred to in this Clause.

Indexation of other amounts.
ICPIli = CPI:/ CPlo

where:
t = serial number of the full Quarters
following the Financial Close;
t=1, 2, .... until the End Date;
ICPIt = index for Quarter t;
CPI: = value of the Latvian general consumer
price index in the Calendar Month prior to the
first Calendar Month of Quarter t;
CPlo = value of the Latvian general
consumer price index in the Calendar Month
prior to the date on which the BAFO
Financial Model was submitted in the CPN.

All amounts expressed in euro in Table 2, Table 4,
and Clause 26 of this Appendix are based on
prices as at the first date of the Quarter, when
invitations to participate in the Award Phase were
sent to the Tenderers and, unless explicitly
indicated otherwise, shall be indexed on a
Quarterly basis by applying the formula for
Indexation as per Clause 29 of this Appendix. The
amount expressed in euro in Clause 16.2 of the
Contract shall be indexed as at the date of the
issue of the Hand Back Bank Guarantee.

D: INSTRUCTIONS FOR UPDATING OF THE
FINANCIAL MODEL

Adjustment in the case of Refinancing. The
following steps must be taken to determine the
gain derived from Refinancing in accordance
with Clause 2.4 of the Contract:

(a)the financial gain shall be determined on
the basis of a comparison between the
projected payments to be made by the
Private Partner to its shareholders (and
any providers of subordinated loans)
before and after the Refinancing. Any
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(b)

()

(d)

()

aizdevuma devéjam) pirms un péc
RefinanséSanas. Péc Refinansésanas
visi strukturéSanas izdevumi ir jaieklauj
izdevumos (un tos nav javienado ar
dalibnieku gito ienakumu);

tadel ir jaizstrada divi aprékini — pirms un
péc Refinansé$anas — izmantojot divus
Finansu Modelus: (i pirms
RefinanséSanas Atjaunotais Finan3Su
Modelis; un (ii) péc RefinanséSanas
Atjaunotais FinanSu Modelis. Iznemot
pasas RefinanséSanas ietekmi, abos
8ajos modelos ir jaizmanto tie pasi
pienémumi un formulas;

pirms RefinanséSanas  Atjaunotais
Finandu Modelis ir jaiegust, atjauninot
pédéjo aktualo Atjaunoto Finansu
Modeli, lai atspogulotu situaciju, kas
iestajas tieSi pirms RefinanséSanas;

péc RefinanséSanas Atjaunotais
FinanSu Modelis ir jaieglst, atjauninot
pirms Refinansésanas Atjaunoto
FinanSu Modeli, lai atspogulotu
finansésanas noteikumus, kas
piemérojami no planota RefinanséSanas
datuma.

finansialais ieguvums no
RefinanséSanas tiek noteikts,
pamatojoties uz  starptbu  starp
sakotnéjiem finanséSanas noteikumiem,
kas izmantoti FinanSu Modell, un
faktiskajiem finansé€Sanas noteikumiem.

structuring costs when the Refinancing is
undertaken shall be included in the costs
(and shall not equate to a return for
shareholders);

(b) to this end, two calculations shall be made
— before and after the Refinancing — using
two Financial Models: (i) the pre-
Refinancing Update Financial Model; and,
(i) the post-Refinancing  Updated
Financial Model. With the exception of the
effect of the Refinancing itself, the same
assumptions and formulae must be
applied in both these models;

(c)the pre-Refinancing Updated Financial
Model shall be obtained by adjusting the
most recent Updated Financial Model to
reflect the situation arising immediately
before the Refinancing;

(d)the post-Refinancing Updated Financial
Model shall be obtained by adjusting the
pre-Refinancing Updated Financial Model
to reflect the financing terms applying from
the scheduled Refinancing date.

(e)the financial gain of the Refinancing
operation is determined on the basis of the
difference between the original financing
terms built into the Financial Model and
the actual financing terms.
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1.zZiméjums - Cela Veidi
[Pilnas iz8kirtspgjas attéls Liguma 7.pielikuma]
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Diagram 1 - Road Types
[Full resolution diagram attached to Contract Appendix 7]
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PUSU PARAKSTI: SIGNATURES OF PARTIES:

Latvijas Repubiikas ki Publiska Partnera varda:
For and on behalf of the Republic of Latvia:

Ligita Austplp
Satiksmes ministrijas Valsts sekrgtard pienakumu izpildTtaja —
Satiksmes ministrijas Valsts$ekretara vietniece /
Acting State Secretary of the Ministry of Transport —
Deputy State Secretary of the Ministry of Transport

Valsts sabiedribas ar ierobeZotu atbildibu “Latvijas Valsts celi” varda:
For and on behalf of the State Limited Liability Company
“Latvijas Valsts celi”

» A

Martins Lazdovgkis Guhdars Kains
Valdgs priekssegdétajs / Valdes iogeklis /
jrman of thé Board Board Member

AS “Kekava ABT” varda:
ahd on behaif of JSC “Kekava ABT”:

uris Fridmanis
Valdes loceklis /

Board Member
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